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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 SERVICES TO BE ACQUIRED

Services will be defined and priced on individual task orders.  Task orders may be cost plus fixed fee
or firm fixed price.  Consequently, the only pricing information required for the contract are the ceiling
indirect rates (see B.3).  This is a performance-based contract.  Incentives and disincentives will be
defined on each task and may, at the option of the Government be monetary. The Offeror shall
establish the rates in Section B.3 Estimated And Allowable Costs.  

B.2 CONTRACT TYPE  1352.216-70 Contract Type (March 2000)

This is an indefinite delivery, indefinite quantity (IDIQ), task order contract for services.  Task Orders
may be Firm Fixed Price (FFP) or Cost Plus Fixed Fee (CPFF).  It consists of a single five (5) year
period from the date of award.  Individual task order Requests for Proposals (RFP) will specify the
Government’s preferred contract type.

B.3 ESTIMATED AND ALLOWABLE COSTS

a. Estimated Costs

The estimated dollar value of the contract is $40,000,000 for the base contract and an additional
$8,000,000.00 per year for each of the up to five award term years.  The performance of the contract
is subject to the provisions of Federal Acquisition Regulation (FAR) clause 52.232-20, “Limitation of
Cost,” FAR clause 52.216-7, “Allowable Cost and Payments,” and FAR clause 52.216-8, “Fixed Fee.”

b. Allowable Costs

(1) Final annual indirect cost rate(s) and the appropriate base(s) shall be established in
accordance with Subpart 42.7 of the FAR in effect for the period covered by the indirect cost
rate proposal.

(2) Until final annual indirect cost rates are established for any period, the Government shall
reimburse the contractor at billing rates established by the appropriate Government
Representative in accordance with FAR 42.704, subject to adjustment when the final rates are
established; provided, however, that in no event shall the Government be liable to reimburse
the Contractor under this contract in excess of the ceiling indirect cost rates provided for by
Section B.4 of this contract

(3) The contractor shall establish the following maximum direct labor escalation ceiling
percentages for the term of this contract.  These percentages will be the maximum allowed by
the Government regardless of actual annual direct labor escalation rates.

 Maximum
Direct Labor

Contract Year  Escalation

2   ______%
3   ______%
4   ______%
5   ______%
6*   ______%
7*   ______%
8*   ______%
9*   ______%

          10*   ______%

* Contract years represent award term years and are subject to the restrictions in Section
H15.   
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(4) The cost to cover the overall Program Management function shall not be priced separately as
direct labor.  The cost for the individual functioning as the Program Manager shall be included
in the indirect cost rate.

(5) The contractor shall establish ceiling indirect rates for the full period of performance.  The
Government will not reimburse any costs that exceed these rates regardless of actual annual
indirect costs.   The following rates constitute the ceiling indirect cost rates relative to direct
costs incurred by the prime contractor and subcontractor, if any, in the performance of this
contract.

*Aggregate Ceiling **Aggregate Ceiling
Indirect Cost Rate Indirect Cost Rate
Prime Contractor Subcontractor 

Year Direct Labor Dollars Direct Labor Dollars

  1      __________        __________
  2      __________        __________
  3      __________        __________
  4      __________        __________
  5      __________        __________
  6***      __________        __________
  7***      __________        __________
  8***      __________        __________
  9***      __________        __________
10***      __________        __________

The Fixed Fee ceiling percent for fixed fee calculation to be used as a maximum for all task
orders under the contract for the base period of performance is  __________% and for each
award term year is ___________%.

* Includes all indirect cost burdens which the prime contractor applies to direct labor
dollars, but excludes fee.

** Includes all indirect cost burdens applied by the subcontractor to its direct labor
dollars plus the subcontractor’s fee plus all indirect cost burdens which the prime
contractor applies to other direct cost, but excludes fee to the prime contractor.

*** Contract years represent award term years and are subject to the restrictions in
Section H15.    

B.4 PROPOSED PRICES FOR SAMPLE TASKS

The  sample tasks in this RFP are sample only for the purposes of evaluation.  The Government will
evaluate both the offeror’s technical and price proposals for the sample tasks.  The Price Proposal
format for the sample tasks are included in Section J of each sample task Request For Proposal.  A
Price Proposal shall be completed for each sample task in the RFP.

B.5 MINIMUM & MAXIMUM CONTRACT AMOUNTS 1352.216-72 Minimum and
Maximum Contract Amounts (March 2000)

During the period set forth in the ordering clause, the Government shall place orders totaling a
minimum of $50,000.00.  The amount of all orders shall not exceed $40,000,000.00.  The Contractor
shall not make expenditures or incur obligations in the performance of this Contract which exceed the
ceiling price specified herein, except at the Contractor's own risk.

B.6 COMPLETION OF TASK ORDERS  

All Task Orders issued within the effective period of the Contract and not completed within that time
shall be completed within the time specified in the Task Order, but in no case later than six (6)
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months after the expiration of the Contract period. The prevailing labor rate(s) of the Contract period 
shall apply.
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SECTION C - DESCRIPTION/SPECIFICATION/WORK STATEMENT 

C.1 STATEMENT OF WORK 1352.211-70 Statement of Work/Specifications (March
2000)

The Contractor shall furnish the necessary personnel, material, equipment, services and facilities
(except as otherwise specified) to perform the following Statement of Work/Specifications referenced
as an attachment in Section J.

C.2 REPORTS 1352.237-70 Reports (March 2000)

Requirements for reports to be furnished by the Contractor in the performance of this contract are set
forth in the Statement of Work referenced as an attachment in Section J.

C.3 REQUEST FOR PROPOSAL

The Government will prepare a Request for Proposal (RFP) for each task order it intends to issue.   
The RFP will specify whether the Government prefers a firm fixed price or cost plus fixed fee proposal. 
The RFP will include sections A-M, including technical proposal instructions. Proposals will be
submitted on or before the time specified in the RFP and will include separate technical and price
proposals.  The Government will evaluate, accept, reject, or negotiate the submitted proposal. 

C.5 DELIVERIES 1352.237-70 Reports (March 2000)

C.5.1 Work Location

Work may be performed at the Contractor's site and/or at a Government facility as specified by the
requirements of each specific task order.

C.5.2 Computing Environment and Architecture

C.5.2.1   General
The computing environments supporting the development of forecast models, data and information,
and software applications rely on Hewlett Packard UNIX, HP-UX 10.20, Red Hat LINUX 7.1 and 7.2,
and Sun Solaris UNIX 7 and 8 operating systems.  Discussions related to standardizing operating
systems to Red Hat LINUX are in progress.  Informix is the dominant database product installed. 
Versions 7.31 and 9.3 are both installed.   The major programming languages in use are Fortran, C,
C++, and Java.  Statistical analysis packages include Mat Lab and S Plus.  ArcView 3.X, Spatial Analyst
1.X, and 3D Analyst 1.X are the standards for GIS application development.  Merant’s PVCS
Dimensions and locally developed tools are used to perform configuration management.  Examples of
server hardware in use are Hewlett-Packard J5000, Dell 420, and IBM Intellistation Pro.  Complete
details of the computing environment and technical architecture will be provided in each RFP.

C.5.2.2    Specific
It is anticipated that the NWS Next Generation Weather Radar (NEXRAD) and Advanced Weather
Interactive Processing System (AWIPS) computing systems will be supported by the science and
software engineering task orders issued under this contract.  

NWS forecasters detect the severe weather events that threaten life and property using Doppler
weather surveillance radars (Model WSR-88D). The WSR-88D (also known as NEXRAD) observes the
presence and calculates the speed and direction of severe weather elements such as tornados and
violent thunderstorms. NEXRAD also provides quantitative area precipitation measurements,
important in hydrologic forecasting of potential flooding. The severe weather and motion detection
capabilities offered by NEXRAD increase the accuracy and timeliness of NWS warning services.  In a
cooperative effort with the Department of Defense and the Federal Aviation Administration, the NWS
has deployed 164 radars across the country. Through an integrated network spanning the entire
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United States and its island territories from Guam to Puerto Rico, the WSR-88D dramatically enhances
the NWS’ ability to safeguard life, property and commerce.

The NEXRAD environment is comprised of Sun Solaris workstations and the Solaris UNIX 7 and 8
operating system.  The NEXRAD functional component Radar Product Generator (RPG) receives
meteorological data previously translated into scientific data streams by the Radar Data Acquisition
(RDA) component. A third component, the Principal User Processor (PUP), is also implemented.  The
Common Operational Development Environment (CODE) supporting NEXRAD was custom-developed
and is comprised of development tools and infrastructure functionality consisting of reusable code. 
The dominant programming languages used to support NEXRAD are FORTRAN and C.  Each Weather
Forecast Office has a co-located NEXRAD radar tasked to collect the data processed by the  NEXRAD
system implemented locally at the WFO.   All quality assured NEXRAD maintenance and enhancement
source code is delivered to the Radar Operations Center (ROC) located in Norman, Oklahoma where it
is compiled and integrated into the NEXRAD production system. 

The Advanced Weather Interactive Processing System (AWIPS) is designed to support the National
Weather Service (NWS) mission to provide the nation with complete, accurate, and timely
meteorological and hydrological warning and forecast services.  AWIPS is an integrated suite of
automated data-processing equipment that supports complex analysis, interactive processing, display
of hydrometeorological data, and the rapid disseminations of warnings and forecasts in a highly
reliable manner.  AWIPS is used to:

• Provide computational and display functions at operational NWS sites

• Provide open access, via NOAAPORT, to extensive NOAA data sets that are centrally
collected and/or produced

• Acquire and process data from an array of meteorological sensors (e.g., Weather
Surveillance Radar-88Doppler, Geostationary Operational Environmental Satellite, and
Automated Surface Observing System) and local sources

• Provide an interactive communications system to interconnect NWS operations sites
and to broadcast data to these sites

• Disseminate warnings and forecasts in a rapid, highly reliable manner. 

AWIPS is installed in all Weather Forecast Offices (WFOs), River Forecast Centers (RFCs), and national
weather centers.  

The use of open systems is a key aspect of the AWIPS design and will continue to influence design and
implementation decisions. This approach has resulted in a standards-based, client/server system that
provides isolation of applications, data, and system-level functions from hardware implementation and
software services, thereby eliminating dependency on vendor-unique products. All site systems are
linked to the AWIPS Communications Network. A wide-area network connects sites for multi-point-to-
point and point-to-point communications. A satellite broadcast network provides for point-to-multi-
point communication of NOAA's centrally-collected and produced realtime environmental data. This
satellite broadcast network, known as NOAAPORT, provides both internal and external users open
access to this data stream.  Hewlett Packard and IBM workstations, the HP-UX10.20 operating system,
Informix 7.31, and Hewlett Packard servers are in use.  Testing is currently underway to determine
the implications of migrating to Redhat Linux 7.XX and IBM/Dell servers from the current
specifications.  

A Windows environment running FORTRAN 77, Java 1.18, and ArcView code related to river mechanics
is also installed requiring the river mechanics code to run in both the Windows and AWIPS
environments.

5.3 Reports

The contractor shall furnish to the Government Monthly Contract Status Reports, Final task order RFP
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Reports, and other reports as specified in each issued task order, during the course of the contract.

C.6 SUITABILITY ASSESSMENT ON-SITE SERVICE SUPPORT 1352.237-72 Security 
Processing Requirements for Contractor/Subcontractor Personnel Working on a DOC site
(low and moderate risk contracts) (March 2000) 

C.6.1 Suitability/Risk Assessment Processing Requirements

This contract requires that the Contractor's employees who will work on the premises of the NOAA 
buildings used for Government operations shall be required to undergo specific suitability assessment
processing.

C.6.2 Risk Level

The risk level for this contract has been determined to be “Low.”

C.6.3 Contractor Performance Requirements:

The Contractor shall pre-screen their employees to eliminate anyone who is not a U.S. Citizen, or if a
non-U.S. Citizen, have official legal working status in the United States.

The Contractor shall immediately remove any employee from any work requiring access to U.S.
Department of Commerce buildings or facilities if directed in writing by the Contracting Officer. Failure
to comply with the suitability processing requirements may result in termination of the contract for
default.

a. Security Processing Requirements
(1) U.S. Citizens Working on DOC Site

All contractor (and subcontractor) personnel proposed to work on the premises of a
Department of Commerce site for 180 days or more must undergo security processing by the
Department’s Office of Security (OSY) to be eligible to work on the site.

(2) Foreign Nationals (Non-U.S. Citizens)
Regardless of anticipated length of on-site work, all foreign nationals to be employed under
this contract must:
(a) Have legal visa status with the Immigration and Naturalization Service (INS);
(b) Have advance approval from the servicing Security Officer in consultation with the Office of
Security.

b. Submittal Requirements – U.S. Citizens
(1) Duration of Onsite Work: 180 to 364 days (between 6 months and 1 year)

For individuals who will be performing work on a DOC site between 180 and 364 days, the
Department will perform a Special Agreement Check (SAC). The scope of the SAC will include
checks of the Security/Suitability Investigations Index (SII), other agency files (INVA),
Defense Clearance Investigations Index (DCII), FBI Fingerprint (FBIF), and the FBI
Information Management Division (FBIN).

The Contractor must complete and submit the following form to the Contracting Officer’s
Technical Representative (COTR):
A Form FD-258 (Fingerprint Chart).

Copies of this form can be obtained from the COTR. Upon receipt of the FD-258, the COTR will
complete form OFI 86C (Special Agreement Check) and will forward both to the operating unit
Security Officer. The security officer will advise the COTR whether work can commence prior to
the suitability determination, based on the specifics of the situation. The COTR will notify the
Contractor of an approved contract start date as well as favorable findings of the suitability
determination.
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(2) Duration of Onsite Work: 365 days (1 year) or more Individuals proposed to perform work on a
DOC site for 1 year (365 days) or more are required to have a NACI check (National Agency Check
Plus Written Inquiries) 

The Contractor must complete and submit the following forms to the Contracting Officer’s
Technical Representative (COTR):
A Standard Form 85P (SF-85P, Questionnaire for Public Trust Positions), and
A FD-258 (Fingerprint Chart).

Copies of these forms can be obtained from the COTR. Upon receipt of the required forms, the
COTR will forward the forms to the operating unit Security Officer. The security officer will
advise the COTR whether work can commence prior to the suitability determination, based on
the specifics of the situation. The COTR will notify the Contractor of an approved contract start
date as well as favorable findings of the suitability determination.

c. Submittal Requirements – Foreign Nationals
All foreign nationals proposed to work on a DOC site will be subject to a Special Agreement Check
(SAC) to determine whether the foreign national has official legal status in the United States. The
Contractor must submit the following forms to the COTR for all foreign nationals proposed to work on
a DOC site:

A FD-258 (Fingerprint Chart)
A Form OFI 86C (Special Agreement Check) with signature authorization for release of   
information.  

Copies of these forms can be obtained from the COTR. Upon receipt of the required forms, the COTR
will forward the forms to the operating unit Security Officer. The COTR will notify the Contractor of
favorable findings and will notify the Contractor regarding an approved date to commence work under
the contract.

d. Suitability Updates
Any individual (including foreign nationals) processed on the form OFI-86C (Special Agreement Check)
who stays on the contract over 364 days will be required to have a NACI Complete suitability check to
stay on the job site.

e. Notification of Disqualifying Information
If OSY receives disqualifying information on a contract employee, the Contractor, upon notification of
such by the Contracting Officer, must immediately remove the employee from duties which require
access to DOC facilities.

Individuals may be barred from working on the premises of a facility for any of the following:

(1). Conviction of a felony or a crime of violence or of a misdemeanor involving moral turpitude.
(2). Falsification of information entered on security screening forms or on other documents submitted
to the Department.
(3). Improper conduct once performing on the contract, including criminal, infamous, dishonest,
immoral, or notoriously disgraceful conduct or other conduct prejudicial to the Government regardless
of whether the conduct directly related to the contract.
(4). Any behavior judged to pose a potential threat to departmental personnel or property.

Failure to comply with the requirements may result in termination of this contract. Compliance with
these requirements shall not be construed as providing a contract employee clearance to have access
to classified information.

C.6.4 Government Responsibilities:

The Government's suitability processing will consist of limited personal background inquiries pertaining
to verification of name, physical description, criminal history record, credit history check, fingerprint
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classification and other pertinent information as dictated by level of risk. The Government may, at its
discretion, repeat the suitability processing on any contract employee or expand the investigation to
resolve issues which may arise.

The Government will inspect and either accept or reject the Contractor's suitability assessment forms
as delineated in the Personnel Security Manual.

The Government will notify the Contractor in writing when any of the following occur: 
< A contract employee is acceptable based on the suitability checks and assessment

conducted;
< A contract employee is unacceptable based on the suitability checks and assessment

processing; or
< A contract employee or prospective contract employee is barred from working on

Government facilities because of any of the following:

1. Conviction of a felony, a significant history of violent behavior, or
moral turpitude.

2. Falsification of information entered on suitability screening forms
or other documents submitted to the Department.

3. Improper conduct once performing on the contract, including
criminal, infamous, dishonest, or notoriously disgraceful conduct
or other conduct prejudicial to the Government regardless of
whether the conduct was directly related to the contract

4. Any behavior judged to pose a threat to personnel, property or
programs of the Department.
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SECTION D - PACKAGING AND MARKING

D.1 MARKING OF REPORTS

If a report is required by a task, the report shall prominently show on its cover:

(1) name and business address of the Contractor
(2) contract number
(3) task number and description
(4) sponsor
(5) NOAA logo (See Section J)

(Activity)

(Office Address)

(Phone number)

D.2 PACKING FOR SHIPMENT 1352.247-70 Packing for Domestic Shipment (March
2000) 1352.247-71 Packing for Overseas Shipment (March 2000)

All preservation, packing, and shipping costs shall be at the Contractor's expense.

Material shall be packed for shipment in such a manner that will ensure acceptance by common
carriers and safe delivery at destination. Containers and closures shall comply with the Interstate
Commerce Commission regulations, Uniform Freight Classification rules, or regulations of other
carriers as applicable to the mode of transportation.

Supplies shall be packed for overseas shipment in accordance with the best commercial export
practice suitable for transport to arrive undamaged at ultimate destination.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 CLAUSES INCORPORATED BY REFERENCE

This Contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available.

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSE

CLAUSE
NUMBER DATE TITLE
52.246-5 APR 1984 Inspection of Services - Cost Reimbursement

E.2 INSPECTION AND ACCEPTANCE 1352.246-70 Inspection and Acceptance (March
2000)

The Contracting Officer or the duly authorized representative will perform inspection and acceptance
of supplies and services to be provided under this contract.  Inspection and acceptance will be
performed at the following location or a destination specified in an individual task order:

U.S. Department of Commerce/NOAA National Weather Service 
SSMC2, Room 8232 
1325 East West Highway 
Silver Spring MD. 20910.

E.3 TESTING AND ACCEPTANCE CRITERIA

To be acceptable, software delivered to the Government will be ready for acceptance testing and, if
applicable, production implementation in the NOAA production environment.  The contractor shall
perform unit, verification, and integration testing prior to delivery of production software to the
Government.  Documentation, test plans, and test data will accompany the delivery of software as
required under each task order.  The offeror shall conform to the standards in place at the time of
delivery.  The software will include all features specified within the task order statement of work.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (JUN 1988)

This contract incorporates by reference the following clauses pertinent to this section.  These clauses
have the same force and effect as if they were given in full text. Upon request, the Contracting Officer
will make their full text available.

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CLAUSE
NUMBER DATE TITLE
52.242-15 AUG 1989 Stop-Work-Order - Alternate I

APR 1984
52.247-34 NOV 1991 F.O.B. Destination

F.2 PERIOD OF PERFORMANCE 1352.215-70 Period of Performance (March 2000)

The period of performance of this Contract is 5 years from the date of award.

F.3 DELIVERY SCHEDULE

Deliveries shall be made as set forth in the Statement of Work referenced as an attachment in Section
J and as specified in each task order.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 CONTRACTING OFFICER'S AUTHORITY 1352.201-70 Contracting Officer's
Authority (March 2000)

The Contracting Officer is the only person authorized to make or approve any changes in any of the
requirements of this contract and notwithstanding any provisions contained elsewhere in this contract,
the said authority remains solely in a Contracting Officer.  In the event the Contractor makes any changes
at the direction of any person other than a Contracting Officer, the change will be considered to have been
made without authority and no adjustment will be made in the contract terms and conditions, including
price.

G.2 SUBMISSION OF INVOICES 

The Contractor shall submit invoices in quadruplicate directly to the Contracting Officer's Technical
Representative (COTR) at the address set forth in Section G.3.

G.3 DESIGNATION OF CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE
1352.201-71 Contracting Officer’s Technical Representative (COTR) (March 2000)

This clause designates the Contracting Officer's Technical Representative (COTR) under this contract. A
Contracting Officer may change the COTR without prior notice to the Contractor by a unilateral
modification to the Contract. The COTR under this contract is:

John J. Ingram
U. S. Department of Commerce/NOAA
National Weather Service, Office of Hydrology
1325 East West Highway, Room 8232
Silver Spring, Maryland 20910
Telephone: 301/713-0640

The responsibilities and limitations of the COTR are as follows:
(1) The COTR is responsible for the technical aspects of the project and serves as technical liaison

with the Contractor. The COTR is also responsible for the final inspection and acceptance of all
reports, and such other responsibilities as may be specified in the contract.

(2) The COTR is not authorized to make any commitments or otherwise obligate the Government
or authorize any changes which affect the Contract price, terms or conditions. Any Contractor
request for changes shall be referred to the Contracting Officer directly or through the COTR.
No such changes shall be made without the expressed prior authorization of the Contracting
Officer. The COTR may designate assistant COTR(s) to act for the COTR by naming such
assistant(s) in writing and transmitting a copy of such designation through the Contracting
Officer to the Contractor.

G.4 CONTRACT MANAGEMENT

Notwithstanding the Contractor's responsibility for total management during the performance of this
contract, the administration of the contract will require maximum coordination between the Government
and the Contractor.

G.4.1 Contracting Officer's Technical Representative

A Contracting Officer's Technical Representative (COTR) will be designated on authority of the Contracting
Officer to monitor all technical aspects and assist in administration of the contract. The types of actions
within the purview of the COTR's authority are to assure that the Contractor performs the technical
requirements of the contract; to perform or cause to be performed inspections necessary in connection
with performance of the contract; to maintain both written and oral communications with the Contractor
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concerning the aspects of the contract within its purview; to issue written interpretations of technical
requirements of Government drawings, designs, and specifications; to monitor the Contractor's
performance under the contract and notify the Contractor and Contracting Officer of any deficiencies
observed; and to coordinate Government furnished property availability and provide for site entry of
Contractor personnel if required. A letter of designation will be issued to the COTR with a copy supplied
to the Contractor, stating the responsibilities and limitations of the COTR. This letter will clarify to all
parties to this contract the responsibilities of the COTR. At no time may the COTR effect changes to the
contract which would result in a modification to the scope of work; changes in cost or price totals or
estimates; changes in delivery dates; or changes in any other mutually-agreed upon term or provision
of the contract.

G.4.2 Contracting Officer

All contract administration will be effected by a Contracting Officer, address as shown on face page of this
contract. Communications pertaining to contract administration matters will be addressed to the
Contracting Officer. No changes in or deviation from the scope of work shall be effected without a
Supplemental Agreement executed by a contracting officer authorizing such changes.

G.4.3 Project Officer

The Government will designate a Project Officer for each issued task order.  

G.5 PLACEMENT OF TASK ORDERS 1352.216-76 Placement of Orders (March 2000)

The Contractor shall provide services under this Contract only as directed in Task Orders. In
accordance with FAR 16.505, each order will include:
(I) Date of order.
(ii) Contract number and order number.
(iii) Item number and description, quantity, and unit price or estimated cost or fee.
(iv) Delivery or performance date.
(v) Place of delivery or performance (including consignee).
(vi) Packaging, packing, and shipping instructions, if any.
(vii) Accounting and appropriation data.
(viii) Method of payment and payment office, if not specified in the contract.
(ix) Any other pertinent information.

In accordance with FAR 52.216-18, ORDERING, the following individuals are authorized to place
orders against this contract:

LaMar Carlson
Contract Specialist
Office of Procurement
National Oceanic and Atmospheric Administration
1325 East West Highway
Building 4, Room 7124
Silver Spring, MD 20910

G. 6 GOVERNMENT FURNISHED PROPERTY 1352.245-70 Government Furnished
Property (March 2002)

The Government will provide the following items of Government property to the Contractor for use in
the performance of this contract.  This property shall be used and maintained by the Contractor in
accordance with provisions of the “Government Property” clause included in this contract.  

Government furnished property: Resources addressed in the Statement of Work referenced as an
attachment in Section J.
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G.7 GOVERNMENT FURNISHED INFORMATION

The Government will provide the following items of Government information to the Contractor for use
in the performance of this contract. 

Government furnished information: Resources addressed in the Statement of Work referenced as an
attachment in Section J.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 TASK ORDERS

(a)  During the period of performance of this contract, Task Orders will be issued in writing by the
Contracting Officer to the Contractor designating specific tasks to be performed by the Contractor
(within the general areas set forth in the Statement of Work included as an attachment in Section J)
and required delivery dates

(b) Other than costs incurred in the preparation of reports called for by the Statement of Work, the
Contractor shall incur costs under this contract only in the performance of Task Orders, and revisions
thereto, issued pursuant to this Section H.1.

©)  Task Orders will be issued on forms specified and provided by the Government.  Task Orders and
revisions thereto will be numbered in sequence.

(d)  Within ten (10) business days after receipt of a Request for Proposal from the Contracting Officer,
the Contractor shall acknowledge receipt of each Request for Proposal and shall develop and forward
to the COTR its overall proposal including cost in terms of hours and dollars for completion of the
Request for Proposal, the proposed task management plan, and staffing plan and resumes if required,
for accomplishing the assigned tasks within the period specified. The plan shall define the scope and
include a description of the technical approach and specific tasks, actions which are proposed to be
taken by the Contractor to complete the task order, and a work schedule.  Instructions for each
proposal will be defined in detail in Section L of each Request for Proposal.

(e)  Section H.1 is of lesser precedence than clauses contained in Section B and the “Limitation of
Cost” clause.  In the performance of Task Orders, the Contractor is not authorized to incur costs which
are not in compliance with those clauses.  Nor is the Contractor authorized to incur costs beyond the
period of performance of the contract set form in Section F.2.

H.2 ORGANIZATIONAL CONFLICT OF INTEREST 1352.209-71 Organizational
Conflict of Interest (March 2000)

(a) The Contractor warrants that, to the best of the Contractor’s knowledge and belief, there are
no relevant facts or circumstances which would give rise to an organizational conflict of
interest, as defined in FAR Subpart 9.5, or that the Contractor has disclosed all such relevant
information.

(b) The Contractor agrees that if an actual or potential organizational conflict of interest is
discovered after award, the Contractor make will a full disclosure in writing to the Contracting
Officer. This disclosure shall include a description of actions which the Contractor has taken or
proposes to take, after consultation with the Contracting Officer, to avoid, mitigate, or
neutralize the actual or potential conflict.

©) Remedies - The Contracting Officer may terminate this contract for convenience, in whole or in
part, if it deems such termination necessary to avoid an organizational conflict of interest. If
the Contractor was aware of a potential organizational conflict of interest prior to award or
discovered an actual or potential conflict after award and did not disclose or misrepresented
relevant information to the Contracting Officer, the Government may terminate the contract
for default, debar the Contractor for Government contracting, or pursue such other remedies
as may be permitted by law or this contract.

(d) The Contractor further agrees to insert provisions which shall conform substantially to the
language of this clause, including the paragraph (d), in any subcontract of consultant
agreement hereunder.

H.3 RESTRICTIONS AGAINST DISCLOSURE 1352.209-72 Restrictions Against
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Disclosure (March 2000)

(a) The Contractor agrees, in the performance of this contract, to keep the information furnished
by the Government and designated by the Contracting Officer or Contracting Officer’s
Technical Representative in the strictest confidence.  The Contractor also agrees not to publish
or otherwise divulge such information in whole or in part, in any manner or form, nor to
authorize or permit others to do so, taking such reasonable measures as are necessary to
restrict access to such information while in the Contractor’s possession, to those employees
needing such information to perform the work provided herein, i.e., on a “need to know” basis. 
The Contractor agrees to immediately notify the Contracting Officer in writing in the event that
the Contractor determines or has reason to suspect a breach of this requirement.

(b) The Contractor agrees that it will not disclose any information described in subsection a to any
persons or individual unless prior written approval is obtained from the Contacting Officer. 
The Contractor agrees to insert the substance of this clause in any consultant agreement or
subcontract hereunder.

H.4 KEY PERSONNEL 1352.237-73 Key Personnel (March 2000)

(a) The Contractor shall assign to this contract the individual identified to function as the Program
Manager (to be specified at time of award) as key personnel.  Individual requests for solutions
issued by the Government under this contract may also  require task-specific key personnel.

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of
key personnel unless the substitution is necessitated by illness, death or termination of
employment. The Contractor shall notify the Contracting Officer within 15 calendar days after
the occurrence of any of these events and provide the information required by paragraph ©)
to the Contracting Officer at least 15 days prior to making any permanent substitutions.

©) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer. Proposed substitutes should have
comparable qualifications to those of the persons being replaced. The Contracting Officer will
notify the Contractor within 15 calendar days after receipt of all required information of the
decision on the substitutions. The Contract will be modified to reflect any approved changes of
key personnel.

H.5 DUPLICATION OF EFFORT 1352.231-70 Duplication of Effort (March 2000)

The Contractor hereby certifies that costs for work to be performed under this contract and any
subcontract hereunder are not duplicative of any costs charged against any other Government
contract, subcontract, or other Government source. The Contractor agrees to advise the Contracting
Officer, in writing, of any other Government contract or subcontract it has performed or is performing
which involves work directly related to the purpose of this contract. The Contractor also certifies and
agrees that any and all work performed under this contract shall be directly and exclusively for the use
and benefit of the Government, and not incidental to any other work, pursuit, research, or purpose of
the Contractor, whose responsibility it will be to account for it accordingly.

H.6 HARMLESS FROM LIABILITY 1352.233-70 Harmless from Liability (March
2000)

The Contractor shall hold and save the Government, its officers, agents, and employees harmless from
liability of any nature or kind, including costs and expenses to which they may be subject, for or on
account of any or all suits or damages of any character whatsoever resulting form injuries or damages
sustained by any person or persons or property by virtue of performance of this contract, arising or
resulting in whole or in part from the fault, negligence, wrongful act or wrongful omission of the
contractor, or any subcontractor, their employees, and agents.
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H.7 COMPLIANCE WITH THE LAWS 1352.209-73 Compliance with the Laws (March
2000)

The Contractor shall comply with all applicable laws and rules and regulations having the force of law
which deal with or relate to performance hereunder or the employment by the Contractor of the
employees necessary for such performance, and shall procure such permits, licenses and other
required authorizations from the United States and from state and local authorities as may be
necessary in connection with beginning or carrying on to completion of the contract work, and shall at
all times comply with all United States, state and local laws in any way affecting the contract work. 
The Contractor shall comply with all applicable laws and rules and regulations having the force of law
which deal with or relate to performance hereunder or the employment by the Contractor of the
employees.

H.8 PRINTING 1352.208-70 Printing (March 2000)

Unless otherwise specified in this contract, the Contractor shall not engage in, or subcontract for, any
printing (as that term is defined in Title I of the Government Printing and Binding Regulations in effect
on the effective date of this contract) in connection with performing under this contract. Provided,
however, that performing a requirement under this contract involving the duplicating of less than
5,000units of only one page, or less than 25,000 units in the aggregate of multiple pages, such pages
not exceeding a maximum image size of 10 and 3/4 inches by 14 and 1/4 inches, will not be deemed
printing.

H.9 REGULATORY NOTICE 1352.252.70 Regulatory Notice (March 2000)

Contractors are advised that certain provisions and clauses identified with a Commerce Acquisition
Regulation (CAR) notation for identification purposes, have not yet been incorporated into the CAR.
However, all of these items are binding for this acquisition and will eventually be contained in the CAR
at Part 13 of Title 48 of the Code of Federal Regulations.

H.10 RESTRICTIONS ON FUTURE CONTRACTING 1352.252-70 Restrictions on
Future Contracting (March 2000)

Offerors are specifically cautioned that any firms(s) receiving a contract award to provide the services
described herein will be prohibited from competing for or receiving a contract (or a subcontract at any
tier) to perform services or provide supplies which the Government determines to constitute an
improper use of the knowledge the offeror has gained, or the influence the offeror has provided, in
performing this contract.

H.11 INSURANCE COVERAGE 1352.228-70 Insurance Coverage (March 2000)

Pursuant to the clause "Insurance - Work on a Government Installation (FAR 52.228-5)," the
Contractor will be required to present evidence to show, as a minimum, the amounts of insurance
coverage indicated below:

a. Workers Compensation and Employer’s Liability. The Contractor is required to comply with
applicable federal and state workers’ compensation and occupational disease statutes. If occupational
diseases are not compensable under those statutes, they shall be covered under the employer’s
liability section of the insurance policy, except when contract operations are so commingled with a
Contractor’s commercial operations that it would not be practical to require this coverage. Employer’s
liability coverage of at least $100,000 shall be required, except in states with exclusive or
monopolistic funds that do not permit workers’ compensation to be written by private carriers.

b. General Liability.

1. The Contractor shall have bodily injury liability insurance coverage written on the
comprehensive form of policy of at least $500,000 per occurrence.  
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2. Property Damage Liability Insurance shall be required in the amount of $_______.

c. Automobile Liability. The Contractor shall have automobile liability insurance written on the
comprehensive form of policy. The policy shall provide for bodily injury and property damage liability
covering the operation of all automobiles used in connection with performing the contract. Policies
covering automobiles operated in the United States shall provide coverage of at least $200,000 per
person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property
damage.

d. Aircraft Public and Passenger Liability. When aircraft are used in connection with performing the
contract, the Contractor shall have aircraft public and passenger liability insurance. Coverage shall be
at least $200,000 per person and $500,000 per occurrence for bodily injury, other than passenger
liability, and $200,000 per occurrence for property damage. Coverage for passenger liability bodily
injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is
greater.

e. Vessel liability. When contract performance involves use of vessels, the contracting officer shall
require, as determined by the agency, vessel collision liability and protection and indemnity liability
insurance.

H.12 DEDUCTIBLES 1352.228-71 Deductibles Under Required Insurance Coverage
(March 2000), 1352.228-72 Deductibles Under Required Insurance Coverage (March
2000)

The following requirements also apply to this contract:

a. The Contractor is required to present evidence of the amount of any deductibles in its
insurance coverage.

b. For any insurance required pursuant to 1352.228-70, Insurance Coverage, the contractor’s
deductible is not allowable as a direct or indirect cost under this contract. The Government is
not liable, and cannot be invoiced, for any losses up to the minimum amounts of coverage
required in subsections (a) through (d) above. If the Contractor obtains an insurance policy
with deductibles, the Contractor, and not the Government, is responsible for any deductible
amount up to the minimum amounts of coverage stated.

c. If the Contractor fails to follow all procedures stated in this subsection and in FAR 52.228-
7(g), any amounts above the amount of the obtained insurance coverage which are not
covered by insurance will not be reimbursable under the contract.

When the Government is injured, wholly or partially as a result of the Contractor’s actions and such
actions are covered by the insurance required by 1352.228-70, Insurance Coverage, the Government
is entitled to recover from the Contractor the full amount of any such injury attributable to the
Contractor regardless of an deductible. The Contracting Officer may offset the amount of recovery
against any payment due to the Contractor.

H.13 ACKNOWLEDGMENT OF NOAA SPONSORSHIP OF REPORTS (NOAA JUNE 1991)

Reports required to be submitted by the Contractor shall bear the NOAA logo (SECTION J ) on the
cover or first page and the following:

"A report of (Contractors Name), to the National Oceanic and Atmospheric Administration pursuant to
NOAA (Contract No. XXX)."

If the Contractor or its employee(s) publish a paper based in whole or in part on the work funded by
this contract, the author shall assure that the paper bears the following notation: "This paper is
funded 'in part' (if appropriate) by a contract from the National Oceanic and Atmospheric
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Administration. The views expressed herein are those of the authors and do not necessarily reflect the
views of NOAA or any of its subagencies."

H.14 AUTHORIZATION OF GOVERNMENT PAID TRAVEL

Travel may be necessary in order to accomplish certain task(s) contained in this Contract. Travel must
be deemed necessary and authorized by the COTR in order to be paid for by the Government. Except
for exceptional circumstances, travel will not be reimbursed at more than applicable rates cited in the
Government travel regulation.

H.15 AWARD TERM PROVISION

The contractor can earn up to five one year extensions to the term of this contract by providing
excellent service during the basic years of the contract, on a one-for-one basis, as provided in the bid
schedule, the Statement of Work Attachment H “Award Term Plan,” and as follows:

The Contracting Officer (CO) who has been designated as the Term Determining Official (TDO) will
unilaterally determine, on a yearly basis, the extent to which the contractor has provided such
excellent service, and therefore, whether an award-term extension has been earned.  Within 60 days
before the end of the base period, if the TDO determines that an award term is to be awarded, the
contract will be modified to reflect the addition of the award term earned, subject to the availability of
funds at that time. The TDO’s decision in this matter will not be subject to the Disputes Clause. 
Interim evaluations of contractor performance shall be conducted at 6 month intervals throughout the
effective period of the contract, and the contractor shall be advised in writing as to the strengths and
weaknesses in performance exhibited during that preceding 6 month period. No formal ratings of
contractor performance will be assigned at this time, but the strengths/weaknesses referenced in this
interim evaluation will be considered in the TDO’s subsequent determination of any award term
earned at the end of that specific contract period.  The contractor is required to submit to the
Government a written (10 page maximum) self-evaluation of his performance prior to the TDO’s
interim or final evaluations referenced above.  If the contractor earns an award term in accordance
with the above, he shall provide an updated Section B for that particular award term to the CO for
review and negotiation not later than 24 months prior to scheduled commencement of that award
term.  In no event shall the final negotiated price for all task orders including award term task orders
exceed the ceiling price established and updated in Section B of this contract for that period.  As
stated in Section B, the contractor may earn a maximum of 5 additional years under this contract,
conditioned upon the following:

(c) A continuing agency need for the contract services,
(d) Congressional authorization and appropriation of funds.
(e) The continuing responsibility of the contractor, as defined in FAR Section 9, and
(f) The contractor’s providing excellent service during each period of performance, as

defined in Attachment 13, Award Term Plan.

If the contractor has failed to earn an award term by the end of the second year of contract
performance, the CO may declare that the award term incentive provisions of this contract are void. 
If, after earning its first award term, the contractor fails to earn an award term in any succeeding year
of contract performance, the CO may cancel any additional award terms that the contractor has
earned, but that have not commenced, and declare that the award-term incentive provisions of this
contract are void.  If the CO determines that the contractor’s performance does not conform to any
material requirement of the contract at any time, then the CO may cancel any award term(s) the
contractor has earned, but that have not commenced, and declare that the award term incentive
provisions of the contract are void.  The CO’s decision in this regard is independent of any decision
whether to terminate the contract for convenience or default.  

If, at any time prior to the commencement of any award term extension, the Government determines
that it has no further need for the contracted services, or if Congress fails to appropriate funds for the



22

services, then the CO may cancel any award term(s) that the contractor has earned, and declare that
the award term incentive provisions of the contract are void.  If, prior to commencement of any award
term extension, the CO determines that the contractor is not a responsible contractor, as defined in
FAR Section 9, then the CO may cancel any award terms that the contractor has earned, but that have
not commenced, and declare that the award term incentive provisions of the contract are void.

The contractor may cancel any award term that it has earned by giving written notice to the CO not
less than 18 months prior to the date on which the award term is scheduled to begin.  If the
contractor chooses to cancel any award term, the CO will issue a bilateral contract modification
canceling all subsequent award term(s) that the contractor has earned, and declare that the award
term provisions of the contract are void. 

The cancellation of any award term(s), or the voiding of the award term incentive for any of the
reasons set forth in this clause shall not be considered either a Termination for Convenience or
Termination for Default, and shall not entitle the contractor to any equitable adjustment, or any other
compensation under the Termination clauses contained in this contract.  Notwithstanding the
provisions of this clause, the Government retains the right to terminate this contract for convenience
or default in accordance with the clauses set forth in Section I.
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SECTION I - CONTRACT CLAUSES

I.1 CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CITATION DATE TITLE

52.202-01 DEC 2001 DEFINITIONS
52.203-03 APR 1984 GRATUITIES I
52.203-05 APR 1984 COVENANT AGAINST CONTINGENT FEES
52.203-06 JUL 1995 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT
52.203-07 JUL 1995 ANTI-KICKBACK PROCEDURES
52.208-08 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR

ILLEGAL OR IMPROPER ACTIVITY
52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
52.204-12 JUN 1997 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL

TRANSACTIONS
52.204-04 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER
52.209-06 JUL 1995 PROTECTING THE GOVERNMENT'S INTEREST WHEN

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR
PROPOSED FOR DEBARMENT

52.215-02 JUN 1999 AUDIT AND RECORDS--NEGOTIATION
52.215-11 OCT 1997 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--

MODIFICATIONS
52.215-12 OCT 1997 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS
52.215-15 DEC 1998 PENSION ADJUSTMENTS AND ASSET REVERSIONS
52.215-08 OCT 1997 ORDER OF PRECEDENCE
52.215-18 OCT 1997 REVERSION OR ADJUSTMENT OF PLANS FOR POST-RETIREMENT

BENEFITS OTHER THAN PENSIONS (PRB)
52.215-19 OCT 1997 NOTIFICATION OF OWNERSHIP CHANGES
52.216-07 FEB 2002 ALLOWABLE COST AND PAYMENT

In the blank in Paragraph (a)(3) of Clause 52.216-07, “30th” is
inserted.

52.216-08 MAR 1997 FIXED FEE
52.219-06 JUL 1996 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE
52.219-08 OCT 2000 UTILIZATION OF SMALL BUSINESS CONCERNS
52.219-14 DEC 1996 LIMITATIONS ON SUBCONTRACTING
52.219-15 APR 1991 NOTICE OF PARTICIPATION BY ORGANIZATIONS FOR THE

HANDICAPPED
52.222-02 JUL 1990 PAYMENT FOR OVERTIME PREMIUMS

The dollar amount of $0 is inserted in the blank in the first sentence of
Clause 52.222-02.

52.222-03 AUG 1996 CONVICT LABOR
52.222-21 FEB 1999 PROHIBITION ON SEGREGATED FACILITIES
52.222-26 APR 2002 EQUAL OPPORTUNITY
52.222-28 APR 1984 EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS
52.222-36 APR 1984 AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS
52.222-37 DEC 2001 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS AND

VETERANS OF THE VIETNAM ERA AND OTHER ELIGIBLE VETERANS
52.223-02 APR 1984 CLEAN AIR AND WATER
52.223-05 APR 1998 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION
52.223-06 MAY 2001 DRUG-FREE WORKPLACE
52.223-10 AUG 2000 WASTE REDUCTION PROGRAM
52.223-13 JUL 2000 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
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52.223-14 OCT 2000 TOXIC CHEMICAL RELEASE REPORTING
52.225-11 JUL 2002 BUY AMERICAN ACT-CONSTRUCTION MATERIALS UNDER TRADE

AGREEMENTS. 
52.227-01 JUL 1995 AUTHORIZATION AND CONSENT
52.227-02 AUG 1996 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT

INFRINGEMENT
52.227-03 APR 1984 PATENT INDEMNITY 
52.227-14 JUN 1987 RIGHTS IN DATA-GENERAL (ALT III)
52.227-16 JUN 1987 ADDITIONAL DATA REQUIREMENTS
52.227-17 JUN 1987 RIGHTS IN DATA-SPECIAL WORKS
52.227-19 JUN 1987 COMMERCIAL COMPUTER SOFTWARE RESTRICTED RIGHTS
52.228-05 JAN 1997 INSURANCE -- WORK ON A GOVERNMENT INSTALLATION
52.228-07 MAR 1996 INSURANCE - LIABILITY TO THIRD PERSONS
52.232-17 JUN 1996 INTEREST
52.232-20 APR 1984 LIMITATION OF COST
52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS
52.232-25 FEB 2002 PROMPT PAYMENT
52.232-34 MAY 1999 PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN CENTRAL

CONTRACTOR REGISTRATION
The following is inserted in the blank in paragraph (b)(1): “no later
than 15 days prior to submission of the first request for payment”

52.233-01 JUL 2002 DISPUTES
52.233-03 AUG 1996 PROTEST AFTER AWARD
52.237-02 APR 1984 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND

VEGETATION
52.242-01 APR 1984 NOTICE OF INTENT TO DISALLOW COSTS
52.242-03 MAY 2001 PENALTIES FOR UNALLOWABLE COSTS
52.242-04 JAN 1997 CERTIFICATION OF FINAL INDIRECT COSTS
52.242-13 JUL 1995 BANKRUPTCY
52.243-02 AUG 1987 CHANGES - COST REIMBURSEMENT ALTERNATE I
52.244-02 AUG 1998 SUBCONTRACTS (TIME-AND-MATERIAL AND LABOR-HOUR

CONTRACTS)
52.244-05 DEC 1996 COMPETITION IN SUBCONTRACTING
52.244-06 MAY 2002 SUBCONTRACT FOR COMMERCIAL ITEMS AND COMMERCIAL

COMPONENTS
52.245-05 JAN 1986 GOVERNMENT PROPERTY(COST-REIMBURSEMENT, TIME-AND-

MATERIAL, OR LABOR-HOUR CONTACTS)
52.246-25 FEB 1997 LIMITATION OF LIABILITY - SERVICES
52.248-01 FEB 2000 VALUE ENGINEERING
52.249-06 SEP 1996 TERMINATION COST-REIMBURSEMENT (ALT IV) (SEP 1996)
52.249-14 APR 1984 EXCUSABLE DELAYS
52.253-01 JAN 1991 COMPUTER GENERATION OF FORMS BY THE PUBLIC

I.2 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also,
the full text of a clause may be accessed electronically at this address: http://www.arnet.gov.far.

http://www.arnet.gov.far
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SECTION J -  LIST OF ATTACHMENTS

Attachment A Statement of Work
Attachment B NOAA Logo
Attachment C SF LLL, Disclosure of Lobbying Activities 
Attachment D Sample Task 1, Request for Proposal
Attachment E Sample Task 2, Request for Proposal
Attachment F Sample Task 3, Request for Proposal
Attachment G Past Performance Questionnaire
Attachment H   Award Term Plan
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SECTION K -REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 52.203-2  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifies that--

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other offeror
or competitor relating to (I) those prices, (ii) the intention to submit an offer, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror,
directly or indirectly, to any other offeror or competitor before bid opening (in the case of a
sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

(1) Is the person in the offeror's organization responsible for determining the prices being
offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to subparagraphs (a)(1) through (a)(3) above; or

(2) (I) Has been authorized, in writing, to act as agent for the following principals in certifying
that those principals have not participated, and will not participate in any action contrary to
subparagraphs (a)(1) through (a)(3) above

[Insert full name of person(s) in the offeror's organization responsible for determining the
prices offered in the bid or proposal, and the title of his or her position in the offeror's
organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) above.

©) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer
a signed statement setting forth in detail the circumstances of the disclosure.

K.2 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments
to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by
reference in paragraph (b) of this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that
on or after December 23, 1989 that--

(1)No Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress on his or her behalf
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in connection with the awarding of a contract resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a
covered Federal transactions have been paid, or will be paid, to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress on his or her behalf
in connection with this solicitation, the offeror shall complete and submit with its offer, OMB
standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer, and

(3) He or she will include the language of this certification in all subcontract awards at any tier
and require that all recipients of subcontract awards in excess of $100,000 shall certify and
disclose accordingly.

©) Submission of this certification and disclosure is a prerequisite for making or entering into this
contract imposed by section 1352, title 31, United States Code. Any person who makes an
expenditure prohibited under this provision or who fails to file or amend this disclosure form to be filed
or amended by this provision, shall be subject to a civil penalty of not less than $10,000, and not
more than $100,000, for each such failure.

K.3 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions. 

"Common parent," as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its
Federal income tax returns on a consolidated basis, and of which the offeror is a member. 

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the
Internal Revenue Service (IRS) to be used by
the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number
or an Employer Identification Number. 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to
comply with debt collection requirements of 31
U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and
implementing regulations issued by the IRS. If the
resulting contract is subject to the payment reporting requirements described in Federal Acquisition
Regulation (FAR) 4.904, the failure or refusal by
the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due
under the contract. 
©) The TIN may be used by the Government to collect and report on any delinquent amounts arising
out of the offeror's relationship with the
Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting
requirements described in FAR 4.904, the TIN
provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN. 
(d) Taxpayer Identification Number (TIN). 
o TIN: _____________________. 
o TIN has been applied for. 
o TIN is not required because: 
o Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income
effectively connected with the conduct of a
trade or business in the United States and does not have an office or place of business or a fiscal
paying agent in the United States; 
o Offeror is an agency or instrumentality of a foreign government; 
o Offeror is an agency or instrumentality of the Federal Government. 
(e) Type of organization. 
o Sole proprietorship; 



28

o Partnership; 
o Corporate entity (not tax-exempt); 
o Corporate entity (tax-exempt); 
o Government entity (Federal, State, or local); 
o Foreign government; 
o International organization per 26 CFR 1.6049-4; 
o Other _________________________. 
(f) Common parent. 
o Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
o Name and TIN of common parent: 
Name _____________________________ 
TIN ______________________________ 

(End of provision) 

K.4 WOMEN-OWNED BUSINESS 52.204-5 (MAY 1999)

(a) Definition. "Women-owned business concern," as used in this provision, means a concern that is at
least 51 percent owned by one or more women; or in the case of any publicly owned business, at least
51 percent of its stock is owned by one or more women; and whose management and daily business
operations are controlled by one or more women. 

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not
represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business
Program Representations, of this solicitation.] The offeror represents that it is a women-owned
business concern. 

(End of provision) 

K.5 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that- 
       (I) The Offeror and/or any of its Principals- 

(A) Are o are not o presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency; 
(B) Have o have not o, within a three-year period preceding this offer, been convicted of or
had a civil judgment rendered against  them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, state, or
local) contract or subcontract; violation of Federal or state antitrust statutes relating to the
submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and 
©) Are o are not o presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in paragraph
(a)(1)(i)(B) of this provision. 

       (ii) The Offeror has o has not o, within a three-year period preceding this offer, had one or more
       contracts terminated for default by any Federal agency. 

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and,
persons having primary management or supervisory responsibilities within a business entity (e.g.,
general manager; plant manager; head of a subsidiary, division, or business segment, and similar
positions). 

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the
Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution
Under Section 1001, Title 18, United States Code. 
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(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances. 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily
result in withholding of an award under this solicitation. However, the certification will be considered
in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may render
the Offeror nonresponsible. 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of this provision.
The knowledge and information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.  
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered
an erroneous certification, in addition to other remedies available to the Government, the Contracting
Officer may terminate the contract resulting from this solicitation for default. 

(End of provision) 

K.6 52.219-1 SMALL BUSINESS PROGRAM REPRESENTATION (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
________________ [insert NAICS code]. 

     (2) The small business size standard is _____________ [insert size standard]. 
     (3) The small business size standard for a concern which submits an offer in its own name, other

than on a construction or service contract, but which proposes to furnish a product which it did
not itself manufacture, is 500 employees. 

(b) Representations. 
     (1) The offeror represents as part of its offer that it o is, o is not a small business concern. 
     (2) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)
          of this provision.] The offeror represents, for general statistical purposes, that it o is, o is not, a 
          small disadvantaged business concern as defined in 13 CFR 124.1002. 
     (3) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

of this provision.] The offeror represents as part of its offer that it o is, o is not a
women-owned small business concern. 

     (4) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)
of this provision.] The offeror represents as part of its offer that it o is, o is not a
veteran-owned small business concern. 

     (5) [Complete only if the offeror represented itself as a veteran-owned small business concern in 
paragraph (b)(4) of this provision.] The offeror represents as part of its offer that it o is, o is
not a service-disabled veteran-owned small business concern. 

     (6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)
of this provision.] The offeror represents, as part of its offer, that- 

          (I) It o is, o is not a HUBZone small business concern listed, on the date of this representation,
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business
Administration, and no material change in ownership and control, principal office, or

           HUBZone employee percentage has occurred since it was certified by the Small Business
Administration in accordance with 13 CFR part 126; and 

          (ii) It o is, o is not a joint venture that complies with the requirements of 13 CFR part 126, and
the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small
business concern or concerns that are participating in the joint venture. [The offeror         
shall enter the name or names of the HUBZone small business concern or concerns that are
participating in the joint venture:__________.] Each HUBZone small business concern
participating in the joint venture shall submit a separate signed copy of the HUBZone
representation. 

©) Definitions. As used in this provision- 
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"Service-disabled veteran-owned small business concern"- 

     (1) Means a small business concern- 
          (I) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in

the case of any publicly owned business, not less than 51 percent of the stock of which is
owned by one or more service-disabled veterans; and 

          (ii) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a veteran with permanent and severe disability,
the spouse or permanent caregiver of such veteran. 

     (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that
is service-connected, as defined in 38 U.S.C. 101(16). 

"Small business concern" means a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and
qualified as a small business under the criteria in 13 CFR part 121 and the size standard in
paragraph (a) of this provision. 

"Veteran-owned small business concern" means a small business concern- 

     (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and 

     (2) The management and daily business operations of which are controlled by one or more
veterans. 

"Women-owned small business concern" means a small business concern- 

     (1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned
business, at least 51 percent of the stock of which is owned by one or more women; and 

     (2) Whose management and daily business operations are controlled by one or more women. 
(d) Notice. 
     (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business

concerns, then the clause in this solicitation providing notice of the set-aside contains
restrictions on the source of the end items to be furnished. 

     (2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone
small, small disadvantaged, or women-owned small business concern in order to obtain a
contract to be awarded under the preference programs established pursuant to section 8(a),
8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically
references section 8(d) for a definition of program eligibility, shall- 

          (I) Be punished by imposition of fine, imprisonment, or both; 
          (ii) Be subject to administrative remedies, including suspension and debarment; and 
          (iii) Be ineligible for participation in programs conducted under the authority of the Act. 

(End of provision) 

Alternate I (Apr 2002). As prescribed in 19.307(a)(2), add the following paragraph (b)(7) to the basic
provision: 

(7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The
offeror shall check the category in which its ownership
falls: 
_____ Black American. 
_____ Hispanic American. 
_____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
_____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia,
Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The
Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall
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Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, Guam,
Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
_____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan,
Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
_____ Individual/concern, other than one of the preceding. 

K.7 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) "Segregated facilities," as used in this clause, means any waiting rooms, work areas, rest rooms
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, sex, or national origin because of written or oral
policies or employee custom. The term does not include separate or single-user rest rooms or
necessary dressing or sleeping areas provided to assure privacy between the sexes. 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control where segregated facilities are
maintained. The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity
clause in this contract. 
©) The Contractor shall include this clause in every subcontract and purchase order that is subject to
the Equal Opportunity clause of this
contract. 

K.8 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that- 

(a) It o has, o has not participated in a previous contract or subcontract subject the Equal Opportunity
clause of this solicitation; 
(b) It o has, o has not filed all required compliance reports; and 
©) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract
awards. 

(End of provision) 

K.9 52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR1984)

The offeror represents that- 

(a) It o has developed and has on file, o has not developed and does not have on file, at each
establishment, affirmative action programs required
by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2); or 
(b) It o has not previously had contracts subject to the written affirmative action programs
requirement of the rules and regulations of the
Secretary of Labor. 

(End of provision) 

K.10 52.223-6 DRUG-FREE WORKPLACE (MAY 2001)

(a) Definitions. As used in this clause- 

"Controlled substance" means a controlled substance in schedules I through V of section 202 of the
Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 -
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1308.15. 

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence,
or both, by any judicial body charged with the responsibility to determine violations of the Federal or
State criminal drug statutes. 

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture,
distribution, dispensing, possession, or use of any controlled substance. 

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract where employees of the Contractor are prohibited from engaging in
the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance. 

"Employee" means an employee of a Contractor directly engaged in the performance of work under a
Government contract. "Directly engaged" is defined to include all direct cost employees and any other
Contractor employee who has other than a minimal impact or involvement in contract performance. 

"Individual" means an offeror/contractor that has no more than one employee including the
offeror/contractor. 

(b) The Contractor, if other than an individual, shall- within 30 days after award (unless a longer
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon as
possible for contracts of less than 30 days performance duration- 
     (1) Publish a statement notifying its employees that the unlawful manufacture, distribution,

dispensing, possession, or use of a controlled substance is prohibited in the Contractor's
workplace and specifying the actions that will be taken against employees for violations of
such prohibition; 

     (2) Establish an ongoing drug-free awareness program to inform such employees about- 
          (I) The dangers of drug abuse in the workplace; 
          (ii) The Contractor's policy of maintaining a drug-free workplace; 
          (iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
          (iv) The penalties that may be imposed upon employees for drug abuse violations occurring in

the workplace; 
     (3) Provide all employees engaged in performance of the contract with a copy of the statement

required by paragraph (b)(1) of this clause; 
     (4) Notify such employees in writing in the statement required by paragraph (b)(1) of this clause

that, as a condition of continued employment on this contract, the employee will- 
          (I) Abide by the terms of the statement; and 
          (ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for

a violation occurring in the workplace no later than 5 days after such conviction; 
     (5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision

(b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such
conviction. The notice shall include the position title of the employee; 

     (6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction,
take one of the following actions with respect to any employee who is convicted of a drug
abuse violation occurring in the workplace: 

          (I) Taking appropriate personnel action against such employee, up to and including
termination; or 

          (ii) Require such employee to satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency; and 

     (7) Make a good faith effort to maintain a drug-free workplace through implementation of
paragraphs (b)(1) through (b)(6) of this clause. 

©) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance while performing this contract. 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with
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the requirements of paragraph (b) or ©) of this clause may, pursuant to FAR 23.506, render the
Contractor subject to suspension of contract payments, termination of the contract or default, and
suspension or debarment. 

(End of clause) 

K.11 CONTRACT ADMINISTRATION

Designate below the person (s) whom the Government may contact for prompt action on matters
pertaining to administration of the contract.

NAME_______________________________ TITLE___________________________________ 
TELEPHONE NUMBER: AREA CODE______ NUMBER___________________  EXT__________

K.12 52.227-15  REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED
COMPUTER SOFTWARE (MAY 1999)

(a) This solicitation sets forth the work to be performed if a contract award results, and the
Government's known delivery requirements for data (as defined in FAR 27.401). Any resulting contract
may also provide the Government the option to order additional data under the Additional Data
Requirements clause at 52.227-16 of the FAR, if included in the contract. Any data delivered under the
resulting contract will be subject to the Rights in Data-General clause at 52.227-14 that is to be
included in this contract. Under the latter clause, a Contractor may withhold from delivery data that
qualify as limited rights data or restricted computer software, and deliver form, fit, and function data
in lieu thereof. The latter clause also may be used with its Alternates II and/or III to obtain delivery of
limited rights data or restricted computer software, marked with limited rights or restricted rights
notices, as appropriate. In addition, use of Alternate V with this latter clause provides the Government
the right to inspect such data at the Contractor's facility. 
(b) As an aid in determining the Government's need to include Alternate II or Alternate III in the
clause at 52.227-14, Rights in Data-General, the offeror shall complete paragraph ©) of this provision
to either state that none of the data qualify as limited rights data or restricted computer software, or
identify, to the extent feasible, which of the data qualifies as limited rights data or restricted computer
software. Any identification of limited rights data or restricted computer software in the offeror's
response is not determinative of the status of such data should a contract be awarded to the offeror. 
©) The offeror has reviewed the requirements for the delivery of data or software and states [offeror
check appropriate block]- 

o None of the data proposed for fulfilling such requirements qualifies as limited rights data or
restricted computer software. 

o Data proposed for fulfilling such requirements qualify as limited rights data or restricted computer
software and are identified as follows: 

_______________________________________________
_______________________________________________
_____________________________________________ 

Note: "Limited rights data" and "Restricted computer software" are defined in the contract clause
entitled "Rights in Data-General."
                                                        (End of provision) 
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K.13 CERTIFICATION

I hereby certify that the responses to the above Representations, Certifications and other statements
are accurate and complete.

Signature:________________________________________________

Title:____________________________________________________

Date:____________________________________________________
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SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFEROR

L.1 INSTRUCTIONS TO OFFERORS

This Instruction, and Solicitation Instructions, and Conditions will not become a part of any resultant
contract.  The Government believes that no single offeror will have the required breadth and depth of
capabilities required to accomplish the work envisioned to be done under the resulting contract and
recommends that offerors form teams to provide all of the expected capabilities.

L.2 TYPE OF CONTRACT  (FAR 52.216-1) (APR 1984)

The Government plans to award a performance based indefinite delivery indefinite quantity task order
contract of five years allowing the issuance of firm fixed price and cost plus fixed fee task orders. 

L.3 STANDARD FORM 33, SOLICITATION, OFFER, AND AWARD

The Standard Form 33, Solicitation, Offer, and Award, (SF 33) is being used for this solicitation. This
form is used by the Government as a request for proposal and upon submission by the offeror it
becomes the offeror's proposal.  As such, it is an "offer" which can be unilaterally accepted by the
Contracting Officer and award made on said SF 33.  The offer and Government acceptance become the
contract. Therefore, the following points must be strictly adhered to by the offeror in submitting the
bid.

(a)  The SF 33 must be executed by a representative of the offeror authorized to commit the
offeror to contractual obligations.  The authority to sign a proposal, but not an offer, subject
to unilateral acceptance and award, is not sufficient authorization to sign the SF 33.

(b)  UNDER NO CIRCUMSTANCES MAKE ALTERATIONS OR CHANGES TO THE SF 33 OR THE
RELATED PAGES WHICH ARE A PART OF THE ENCLOSED INVITATION FOR BID AND PROPOSAL
PACKET.  You are to complete those parts which require items such as prices, place of
performance, etc., when such items are called for in the enclosed request for proposal. A
place is provided for you to insert such information.

L.4 SUBMISSION OF OFFERS

Proposals submitted in response to this solicitation will be in the quantities and format specified
below:

a. VOLUME I - Original executed SF33 (three copies) and one copy of Section K fully executed.
b. VOLUME II - Management/Technical Proposal (three copies).
c. VOLUME III - Cost/Price Proposal (three copies).

L.5 PROPOSAL CONTENT
1352.215-71 Proposal Preparation (March 2000)

General Instructions

Proposals are expected to conform to solicitation provisions and be prepared in accordance with this
section. To aid in evaluation, the proposal shall be clearly and concisely written as well as being neat,
indexed (cross-indexed as appropriate) and logically assembled. All pages of each part shall be
appropriately numbered and identified with the name of the offeror, the date, and the solicitation
number.

The offeror shall submit one original of their proposal, marked as such, and 2 copies. Each volume
shall be clearly marked by volume number and title.
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Business Proposal (Volume I)

(A) Volume I, Offer and Other Documents, consists of the actual offer to enter into a contract to
perform the desired work. It also includes required representations, certifications, and
acknowledgments; justifications for noncompetitive proposed subcontracts; identification of technical
data to be withheld; and any other administrative information.

(B) Format and Content. Volume I, Offer and Other Documents, shall include the following documents
(in the order listed):
(1) Proposal Form

(I) Use of the Form - The Proposal Form (Standard Form 33 or 1449), is to be executed fully
and used as the cover sheet (or first page) of Volume I. Include three (3) originally signed
copies of the form in the original Volume I.
(ii) Acceptance Period - The acceptance period entered on the Proposal Form by the offeror
shall not be less than that prescribed in the solicitation which shall apply if no other period is
offered.
(iii) Signature Authority – The person signing the Proposal Form must have the authority to
commit the offeror to all of the provisions of the proposal, fully recognizing that the
Government has the right, by terms of the Solicitation, to make an award without further
discussion if it so elects.
(iv) Offeror Representations and Certifications – Offerors’ Representations and Certifications
are to be fully executed and included in Volume I.

The offeror may, at its option, provide an offer letter signed by an officer of the firm.  The offer letter
may not be more than 2 pages.  The offeror must include an original and three copies of the
completed SF33 including all attachments.  Also, the offeror must include one fully executed RFP
Section K, Certifications and Representations. 

Management/Technical Proposal (Volume II)

The Management/Technical Proposal consists of the offeror's outline addressing the technical and
management aspects of the acquisition. It should indicate your company's capabilities and the means
to be used to satisfy the requirements of the RFP Statement of Work attached in Section J. It will be
evaluated in accordance with the criteria contained in Section M, Evaluation Factors and Award, and it
should be specific and complete in every detail. The proposal should be practical and be prepared
simply and economically, providing straightforward, concise delineation of what it is the offeror will do
to satisfy the requirements of the Statement of Work.

The proposal shall not merely offer to perform work in accordance with the scope of work, but shall
outline the actual work proposed as specifically as practical. The Statement of Work reflects the
problems and objective of the program under consideration; therefore, repeating the Scope of Work
without sufficient elaboration will not be acceptable.

In preparing the Management/Technical Proposal, offerors are cautioned not to discuss or present cost
or labor rates.  However, the Cost Reimbursable of individuals to be assigned to the sample tasks are
a proper topic of discussion in the technical section and should, therefore, be included therein.  The
Management/Technical Proposal shall be bound separate from the Price Proposal.  Elaborate
brochures, binders and the like are neither required nor desired.  Legibility, clarity, and completeness
are important.  

This volume shall contain a detailed technical discussion and understanding of the NOAA hydrologic
prediction environment and a description of the offeror's ability to accomplish tasks as assigned by
NOAA.  It shall be precise, factual, complete, and shall also contain the information below.

Section A  This section is to include the offeror's understanding and overall capability related
to the requirements and scope of work.  The discussion should include the offeror’s
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understanding of the statement of work and the offeror’s depth and breadth of experience and
capability in providing services.  The offeror's proposal should demonstrate an understanding
of both the requirements of the Government and the role of the offeror in helping to meet
them.  This section should also detail the plans that any offeror who may be new to the NOAA
hydrologic environment will use to transition to gain a complete understanding of the
capability to ensure that existing service levels remain at present levels.  

Section B  This section is to include the offeror’s Management Plan. 

• The offeror should describe their approach for managing and directing its efforts. This
should include a discussion of the allocation and tracking of time between various work
assignments and the measurement of the impact of assignments on other work in
progress.  This is necessary to ensure that work will be implemented reliably and on
schedule. The discussion also should address how the offeror will maintain flexibility to
respond to changing operating conditions and objectives. It should address the
methodologies to be used for reporting progress as well as identifying, tracking, and
resolving problems. A clear and complete description of the lines of authority for
scheduling work, preparing reports, maintaining lines of communication with NOAA
personnel, and responding to requests for solutions should be included. If
subcontractors are proposed, the plan should clearly state how they will be utilized
and managed.

• The offeror should discuss the methods by which staff will be assigned or hired to work
on this contract. This should include a description of the means to be used to ensure
that well qualified people can be located and assigned expeditiously. The proposal
should discuss the ability of the offeror to retain those people who exhibit the skills
needed for this contract.  This should include a description of the employee benefits
and the professional development opportunities available to personnel assigned to this
effort.

• The proposal should describe the technical management experience of the individual
identified to function as the Program Manager in managing complex national program
support, task order contracts.  It should clearly identify the availability for this contract
of multi-disciplined professional staff and the extent to which additional support can be
applied to new work throughout the life of the contract. The offeror should document
its experience in supporting staff as it simultaneously performs work under many
assignments without compromising technical quality. Appropriate corporate experience
in quality assurance programs and in technical management should be described.

• The offeror must include three (3) references for the individual proposed to function as
the Program Manager. The required reference information follows:

< Offeror’s Name
< Individual’s Name
< Project or Citation Name
< Client Name
< Contact Name
< Contact’s Relationship to Project
< Contact’s Telephone Number 
< Contact’s E-mail Address

• The offeror shall include a Writing Sample certified by the individual proposed as to
function as the Program Manager and an officer of the firm as being that of the
individual specified to function as the Program Manager.  The Writing Sample is not
included in the proposal page limit. 

• The offeror shall include the resume of the individual proposed to function as the
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Program Manager describing relevant experience and education.  The resume is
limited to two (2) 8 ½ x 11 pages, Times Roman, 12 pt.  The resume is not included in
the proposal page limit.

• If subcontracting is proposed, the offeror shall provide a plan for each subcontractor
describing any prior experience teaming together, the services to be subcontracted,
and whether the proposed subcontract arrangement is based on an already existing
contract, on a memorandum of understanding, an unwritten agreement, or whether an
arrangement has yet to be formally established but is anticipated. 

• Offerors are encouraged to pursue sub-contracting with small, small disadvantaged,
women-owned and HubZone businesses as a means to supplement skills needed for
this contract.   For all contracts, NOAA is seeking small business goals for
subcontracted work to be 52% all NOAA contracted work for small business concerns,
13% for small disadvantaged business concerns, 10% for women-owned small
business concern, 3% for service disabled veteran small business concern and
HUBZone small business percentages of 3% for FY 2003.  The percentages are not
additive.

Section C  This section is to include the offeror’s Past Performance.  In this section, the offeror
shall describe its capabilities and provide its experience with a maximum of three (3) relevant
contracts of a similar nature and magnitude.  The offeror shall discuss how its previous
experience relates to this requirement and how the experience prepares the offeror to
undertake a contract of the scope envisioned in this solicitation. The offeror shall describe
proposed subcontractor capabilities and experience with a maximum of one (1) relevant
contract of a similar nature per subcontractor.  The offeror shall not present any more than
five (5) past performance citations regardless of how many subcontractors are included on the
offeror’s team.  The offeror’s description should include a characterization of the methods used
to monitor contracts, identify problems, and implement solutions. The proposal should
describe the means by which specialized personnel and resources, including subcontractors,
were obtained.

The Past Performance Questionnaire (PPQ) contained in Section J of this solicitation will be
used by the offeror to assist the Government in assessing its ability to perform the contract as
proposed.  A PPQ for three (3) prime contracts and up to two (2) subcontractor contracts
ongoing or completed within the last five (5) years for similar or related work must be
returned to the Government.  The submitted PPQs must be for contracts involving any U.S.
Government agency, any other government agency, or any commercial customer for similar
efforts completed.  PPQs related to projects completed prior to 12/31/97 will not be
considered.  The PPQ must be completed and submitted to the Government by a
representative of the agency or firm engaging the offeror’s or subcontractor’s services.  PPQs
must be postmarked no later than (To Be Determined).  Forms must be returned to:

LaMar Carlson
Contract Specialist
Office of Procurement
National Oceanic and Atmospheric Administration
1325 East West Highway
Building 4, Room 7124
Silver Spring, MD 20910

References other than those identified by the Offeror may be contacted by the Government
with the information received used in the evaluation of the offeror's past performance. 

Section D  This section is to include the offeror’s technical approach to each of the three (3)
sample task Request for Proposal (RFP) included as attachments in Section J.  The offeror shall
address each RFP as a discrete project effort.  The Government makes the assumption that
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the sample tasks may be performed simultaneously by the offeror, not sequentially.  The
offeror shall limit each response to each RFP to ten (10) 8 ½ x 11 pages, excluding resumes.   
The offeror may use 10 pt. in graphics and tables but must use 12 pt. in the main narration of
the responses.  

• The offeror shall discuss the technical approach to be taken to perform work on each
of the task orders. The approach to each sample task should include a summary which
demonstrates an understanding of the requirements and scope of work, and describes
how resources will be applied to it.  This should also address the proposed labor mix;
include a description of the lines of authority and quality control; describe reporting
procedures; and specify methods for tracking work assignments, monitoring progress,
and identifying problems.  The offeror should include a project plan and schedule as
well as risk identification and mitigation procedures.

• The offeror must describe the experience and capabilities of the personnel to be
assigned to each task order.  The proposal should address the education, experience,
and capabilities of the personnel the offeror intends to assign to the task. The resumes
describing the relevant experience and education of the Key Personnel proposed shall
be provided. Resumes are limited to 2 8 ½ x 11, Times Roman, 12 pt. pages.  If
representative resumes or the resumes of individuals who are not currently members
of the offeror's staff are submitted, this information should be clearly indicated along
with a discussion of any commitments for employment or subcontracting which may
exist.  Each resume may not exceed two typewritten pages in length. Letters of
commitment with salary information deleted must be included with this section.

• The proposal should include a description of the proposed deliverables for each task
order RFP and the Government’s critical dependencies.

Volume II, Management/Technical Proposal shall be limited to sixty (60) 8 ½ x 11 pages.  The offeror
may use 10 pt. fonts is any presented graphic or table and shall use a 12 pt. font for the main
narration.   Any pages in excess of 60 will be disregarded, and not included in the proposal evaluation.

Price Proposal

(1) General Requirements

The offeror is required to submit a price proposal for each of the three sample task Request for
Proposal included in Section J of this RFP.  The Price Proposal shall be physically separate from the
Technical Proposal.   The offeror shall submit all Government audited costing information necessary to
validate proposed rate structures.

(2) Specific Requirements

In addition, the offeror is required to submit a response to the Price Schedule contained in Section J of 
each of the three (3) sample tasks RFP.  A total of three (3) Price Schedules will be submitted.  The
Government will evaluate the price proposals for cost realism.  Unrealistic price proposals will be
rejected.

The cost for the individual identified to function as the Program Manager are required to be included in
the indirect rate.  Offerors also are not allowed to use uncompensated overtime to calculate their labor
rates.  An 8 hour day and a 40 hour week will be the basis for full time hourly rate calculation of
salaried professionals. 

The Offeror must submit the following detailed information to support the proposed hourly rates:

(I)  Breakdown of direct labor cost by labor category including current actual or average
hourly rates.  Indicate whether current rates or escalated rates are used.  If escalation is
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included, state the degree (percent) and methodology.  For cost build up purposes when
developing the proposed prices use the estimated hours by year by labor category presented
below.  Direct labor or levels of effort are to be identified as labor-hours and not as a
percentage of an individual's time.  Indicate fringe benefit rate, if separate from indirect cost
rate.

(ii) Each offeror shall use the same estimated price for travel.  However, the offeror shall
detail the way they will calculate the travel costs including indirect charges that will be
invoiced to the Government.  The Government will not pay for any travel expenses that are in
excess of the then effective Government travel and per diem regulations.

(iii) Each offeror shall use the same estimated price for other direct costs.  However, the
offeror shall detail the way they will calculate the other direct costs including any indirect
charges that will be invoiced to the Government. 

(iv) If consultants are proposed, detailed data concerning proposed consultant costs should
include the following:

• Names of consultant(s) to be engaged.

• Daily fees to be paid to each consultant.

• Consulting agreements entered into between consultant(s) and the Offeror, or invoices
submitted by consultant(s) for similar services previously provided to the Offeror.

• Rationale for acceptance of cost.

(v) Offerors lacking Government approved indirect cost rates must provide detailed
background data indicating the cost elements included in the applicable pool and a statement
that such treatment is in accordance with the established accounting practice. Offerors with
established rate agreements with Federal cognizant agencies shall submit one copy of such
agreement.

L.6     INCURRING COSTS

The Government is not liable for any costs incurred by the offerors in submitting proposals in response
to this solicitation.

L.7     SERVICE OF PROTEST (FAR 52.233-2) (OCT 1995)  1352.233-71 Service of Protests     
      (March 2000)

An agency protest may be filed with either (1) the Contracting Officer, or (2) at a level above the
Contracting Officer, with the agency Protest Decision Authority. See 64 Fed. Reg. 16,651 (April 6,
1999) (Internet site: http://oamweb.osec.doc.gov/conops/reflib/alp1296.htm ) for the procedures for
filing agency protests at the level above the Contracting Officer (with the Protest Decision Authority).

Agency protests filed with the Contracting Officer shall be sent to the following address:

William Voitk
Contract Officer
Office of Procurement
National Oceanic and Atmospheric Administration
1325 East West Highway
Building 4
Silver Spring, MD 20910

http://oamweb.osec.doc.gov/conops/reflib/alp1296.htm
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L.8 ADDITIONAL REQUIREMENTS FOR SERVICE OF PROTEST     1352.233-71 Service of
Protests (March 2000)

In addition to the above, within one day of filing a copy of the protest shall also be served on the
Contract Law Division of the Office of the Assistant General Counsel for Finance and Litigation located
at:

U.S. Department of Commerce
Herbert C. Hoover Building, Room H5893
14th Street and Constitution Ave., N.W.
Washington, D.C. 20230
ATTN: Jerry Walz
FAX: (202)482-5858

L.9     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (JUN 1988)

This solicitation incorporates the following solicitation provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text
available.

I.     FEDERAL ACQUISITIONS REGULATION (48 CFR CHAPTER I) SOLICITATION PROVISIONS

52.215-05 SOLICITATION DEFINITIONS (JUL 1987)
52.215-07 UNNECESSARILY ELABORATE PROPOSALS OR QUOTATIONS (APR 1984)
52.215-OS  AMENDMENTS TO SOLICITATIONS (DEC 1989)
52.215-09  SUBMISSION OF OFFERS (JUL 1995)
52.215-10  LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF PROPOSALS (AUG 1996)
52.215-12 RESTRICTION ON DISCLOSURE AND USE OF DATA (APR 1984)
52.215-13 PREPARATION OF OFFERS (APR 1984)
52.215-14  EXPLANATION TO PROSPECTIVE OFFERORS (APR 1984)
52.215-15  FAILURE TO SUBMIT OFFER (APR 1995)
52.215-16  CONTRACT AWARD (JUL 1990)
52.215-30 FACILITIES CAPITAL COST OF MONEY (SEP 1987)
52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES (FEB 1993)

L.10    AUTHORIZED DEVIATIONS IN PROVISIONS (FAR 52.252-5) (APR 1984)

(a)The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with
an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the provision.

(b)The use in this solicitation of any Commerce Acquisition Regulation (48 CFR Chapter 13) provision
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the
regulation.

L.11     PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW (FAR 52.222-24)
(APR 1994)

An award in the amount of $1 million or more will not be made under this solicitation unless the
offeror and each of its known first-tier subcontractors (to whom it intends to award a subcontract of
$1 million or more) are found, on the basis of a compliance review, to be able to comply with the
provisions of the Equal Opportunity clause of this solicitation.

L.12     REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST
OR PRICING DATA. FAR 52.215-41 (OCT 1995)

(a) Exceptions from cost or pricing data. 
(1) In lieu of submitting cost or pricing data, offerors may submit a written request for exception by
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submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an
exception should be granted, and whether the price is fair and reasonable.

(I) Information relative to an exception granted for prior or repetitive acquisitions.
(ii) Catalog price information as follows:

• Attach a copy of or identify the catalog and its date, or the appropriate pages for the
offered items, or a statement that the catalog is on file in the buying office to which this
proposal is being made.

• Provide a copy or describe current discount policies and price lists (published or
unpublished), e.g., wholesale, original equipment manufacturer, and reseller.

• Additionally, for each catalog item that exceeds $500, provide evidence of substantial
sales to the general public. This may include sales order, contract, shipment, invoice,
actual recorded sales or other records that are verifiable. In addition, if the basis of the
price proposal is sales of essentially the same commercial item by affiliates, other
manufacturers or vendors, those sales may be included. The offeror shall explain the basis
of each offered price and its relationship to the established catalog price. When
substantial general public sales have also been made at prices other than catalog or price
list prices, the offeror shall indicate how the proposed price relates to the price of such
recent sales in quantities similar to the proposed quantities.

• Insert dollar amount for sampling $500 (see 15.804-1(c)(1))

(iii) Market price information. Include the source and date or period of the market quotation or
other basis for market price, the base amount, and applicable discounts. The nature of the
market should be described. The supply or service being purchased should be the same as or
similar to the market price supply or service. Data supporting substantial sales to the general
public is also required.
(iv) Identification of the law or regulation establishing the price offered. If the price is
controlled under law by periodic rulings, reviews, or similar actions of a governmental body,
attach a copy of the controlling document, unless it was previously submitted to the
contracting office.
(v) For a commercial item exception, information on prices at which the same item or similar
items have been sold in the commercial market.

(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at
any time before award, books, records, documents, or other directly pertinent records to verify any
request for an exception under this provision, and the reasonableness of price. Access does not extend
to cost or profit information or other data relevant solely to the offeror's determination of the
prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the
requirement to submit cost or pricing data, the following applies:
(1) The offeror shall submit cost or pricing data on Standard Form (SF) 1411, Contract Pricing
Proposal Cover Sheet (Cost or Pricing Data Required), with supporting attachments prepared in
accordance with Table 15-2 of FAR 15.804-6(b)(2).
(2) As soon as practicable after agreement on price, but before contract award (except for unpriced
actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data,
as prescribed by FAR 15.804-4.

©) By submitting information to qualify for an exception, an offeror is not representing that this is the
only exception that may apply.  (End of provision)

L.13    INQUIRIES      1352.215-73 Inquiries (March 2000)

Offerors must submit all questions concerning this solicitation in writing to the Contracting Officer.
They must be received no later than fifteen calendar days after the date of this solicitation. All
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responses to the questions will be made in writing and included in an amendment to the solicitation.

Answers to questions will be provided to all offerors being solicited, giving due regard to the proper
protection of proprietary information. OFFERORS ARE INSTRUCTED SPECIFICALLY TO CONTACT ONLY
THE SOLICITATION ISSUING OFFICE IN CONNECTION WITH ANY ASPECT OF THIS REQUIREMENT
PRIOR TO CONTRACT AWARD. PROPOSALS AND ALL CORRESPONDENCE RELATING TO THE
SOLICITATION DOCUMENT SHALL BE SUBMITTED TO THE ISSUING OFFICE.

L.14 INDUSTRY DAY     

The Government is planning an Industry Day during which potential contractors may obtain a better
understanding of the work required.  Offerors are encouraged to submit all questions in writing at
least 5 days prior to the conference.

Questions will be considered at any time prior to, or during, the conference.  Subsequent to the
conference, an abstract of the questions and answers, and a list of attendees, will be made publicly
available. In order to facilitate  preparations it is requested that the person named on the Standard
Form 33 of this solicitation be contacted and advised of the number of persons who will attend.

Offerors are cautioned that, notwithstanding any remarks, clarifications, or responses given at the
conference, all terms and conditions of the solicitation remain unchanged unless they are changed in
the final RFP or by amendment. It is the responsibility of each offeror, prior to proposing, to seek
clarification of any ambiguity.

The date scheduled for the Industry Day is 12/12/02 and will be held at the Department of Commerce,
National Oceanic and Atmospheric Administration (NOAA), in Room 15246, SSMC2, 1325 East-
West Highway, Silver Spring, Maryland 20910.  
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1  PROPOSAL EVALUATION 1352.215-75 Basis for Evaluation (March 2000)

This is a best value, competitive requirement.  Award will be made to the offeror(s): whose offer
conforms to the solicitation requirements; who is determined responsible in accordance with the
Federal Acquisition Regulations (FAR) by possessing the financial and other capabilities to fulfill the
requirements of the contract; and whose proposal is judged, by an integrated assessment of price and
other evaluation factor(s) listed in Section M, to be the most advantageous to the Government. The
Government will use the best value trade-off process in determining which offer is in the best interest
of the Government, in accordance with FAR 15.101-2.

b. The Government intends to award a single contract from this solicitation. The Government reserves
the right not to award a contract depending on the quality of the proposal(s) submitted and the
availability of funds.

Evaluation of proposals will be based on the evaluation criteria set out in this section.

M.2  CONTRACTOR RESPONSIBILITY

It is the policy of the National Oceanic and Atmospheric Administration that contracts shall be awarded
only to responsible prospective contractors. To be determined responsible, a prospective contractor
must:

(a)  Have adequate financial resources to perform the contract, or have the ability to obtain
them;

(b)  Be able to comply with the required or proposed delivery or performance schedule, taking
into consideration all existing commercial and governmental business commitments;

©)  Have a satisfactory performance record;

(d)  Have a satisfactory record of integrity and business ethics;

(e)  Have the necessary organization, experience, accounting and operational controls, and
technical skills, or the ability to obtain them (including, as appropriate, such
elements as production control systems, and quality assurance measures applicable to
services to be performed by the prospective contractor and subcontractors;

(f)  Have the necessary technical equipment and facilities, or the ability to obtain them; and

(g)  Be otherwise qualified and eligible to receive an award under applicable laws and
regulations.

M.3  INITIAL/BEST AND FINAL OFFERS

Award may be made on the initial evaluation of the offers. If any additional information/data or
discussion is required after initial proposals, a "Best and Final Offer" will be solicited. Offerors that
participate in discussions shall be advised of deficiencies in their offer, and shall be offered a
reasonable opportunity to correct or resolve the deficiencies and to submit such price or cost,
technical or other revisions to their offer that may result from the discussions. At the conclusion of
discussions, a final common cut-off date which allows a reasonable opportunity for submission of
written "best and final" offers shall be established, and all offerors will be notified to submit best and
final offers.
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M.4  EVALUATION OF PROPOSALS

Proposals to be acceptable and eligible for evaluation must be prepared in accordance with and
comply with the instructions given in this solicitation document and must meet the specifications set
forth in the RFP Statement of Work included in Section J and the individual statements of work
included in the three (3) sample task RFP.  Offerors are strongly urged to consider teaming responses
to ensure that the winning offeror meets all seen and unforseen capabilities that will be necessary to
advance hydrology and water resource management.  Proposals meeting the mandatory requirements
and complying with the provisions of the Standard Form of Contract will be evaluated in accordance
with the procedures described herein and award made to that responsible offeror whose proposal is
determined to be the most advantageous to the Government.

M.4.1 Basis For Award

The evaluation of proposals received will be an integrated assessment based on the evaluation factors
and their relative order of importance as indicated in the sections below. This will be a "best value"
award. 

M.4.2 Evaluation For Award: Major Factors

The offeror's proposal must give clear, detailed information sufficient to enable evaluation based on
the major factors listed below:

• Understanding and Overall Capabilities
• Management Plan
• Sample Task Technical Approach
• Past Performance
• Price

M.4.3  Degree Of Relative Importance Assigned To Major Evaluation Factors

A merit rating will be assigned for each evaluation factor except for price. The cost/price proposal will
be evaluated for realism to determine the probable cost to the Government. In making the Integrated
Assessment of the results of the evaluation of the factors due consideration will be given to the
relative order of importance of the merit ratings to probable cost.  The Management Plan, Sample
Task Technical Approach, and Past Performance factors are each significantly more important than
price.  The following table details the percent of the total score assigned to each major evaluation
factor:

Evaluation Factor Percent of Score
Understanding and Overall Capabilities 15 percent 
Management Plan 25 percent 
Sample Task Technical Approach 30 percent 
Past Performance 30 percent 

The Government's primary concerns for this procurement are technical merit, past performance
record, and the management plan. Accordingly, the Government is willing to pay more if an increase
in technical approach, management or contractor's past performance record so warrants.   Price may
become more significant in the event the assessments of the management plan, technical approach,
and past performance are grouped together.  Award may be made to other than the highest
technically ranked offeror. Ultimately, the source selection decision will take into account the
contractor's capability to meet the requirements of this solicitation on a timely and cost effective
basis. The Government reserves such right of flexibility in making the source selection to assure
placement of a contract in the Government's best interest in accordance with the evaluation criteria.

M.5  EVALUATION FACTORS 1352.215-76 Evaluation Criteria (March 2000)

By means of narrative and numerical scoring techniques, offerors' technical proposals will be reviewed,
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evaluated and rated by members of a Source Evaluation Board (SEB) established for this purpose. 
Acceptable technical proposals will be evaluated for price.  Offerors are on notice that proposals that
are unrealistic in terms of technical content or price will be rejected. 

M.5.1 Understanding And Overall Capabilities

Proposals will be reviewed to evaluate the offeror’s understanding of the seen and unseen scope of
work and requirements to support the future of hydrology and water resource management.  An
evaluation of the offeror’s capability to meet the project requirements will occur. 

M.5.2 Management Plan

Proposals will be reviewed to evaluate the merit of the proposed Management Plan.  The offeror’s
proposed management approach, proposed individual identified to function as the Program Manager,
proposed Quality Assurance Plan, proposed risk assessment and mitigation approach, and proposed
staffing plan will be considered in the evaluation of proposals.

M.5.3 Sample Task Technical Approach

Proposals will be reviewed to evaluate the merit of the proposed technical approach to each of the
sample tasks and the work to be performed under those sample tasks.  The offeror’s proposed
technical approach, proposed staffing plan, proposed project plan and approach, proposed
deliverables, quality control, and proposed critical dependencies will be considered in the evaluation of
proposals.

M.5.4 Past performance

A past performance review will be made for all prime contractors and proposed subcontractors   based
on the responses submitted in the Past Performance Questionnaire (PPQ) included in Section J.
Citations are limited to work performed within the last 5 years.  Past Performance Questionnaires
submitted for projects completed prior to 10/31/1997 will be excluded from the evaluation.  The
offeror’s quality of performance, timeliness of response, business relations, and customer satisfaction
will be included in the evaluation of the proposals.  It is the offeror’s responsibility to ensure that their
references complete the form and return it to the NOAA Contracting Officer by the proposal closing
date and time.  Late submissions will not be accepted. 

M.5.5 Price

Proposals will be evaluated to determine the estimated total price to the Government of all contract
line items.  The Government will evaluate each of the proposed prices for the sample tasks. 
Unrealistic price proposals will be rejected.  The evaluation of the price proposals will include a
consideration of cost realism, labor rate analysis, and the  sample task prices.

The cost analysis will review and evaluate the separate cost elements and profit in an offeror’s
proposal and apply judgement to determine how well the proposed costs represent what the cost of
the contract should be, assuming reasonable economy and efficiency.  The prices for each sample task
will be evaluated against the Government’s independent estimate for the task.
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ATTACHMENT A
STATEMENT OF WORK

BACKGROUND

The Department of Commerce (DOC), National Oceanic and Atmospheric Administration (NOAA),
National Weather Service (NWS) provides river and flood forecast information for use by individuals
and water resource and emergency managers to protect life and property and make economic
decisions.  NWS develops the river and flood forecast information by operating NOAA’s hydrologic
forecast infrastructure. NOAA is refining its hydrologic forecast infrastructure to provide information to
better effect the protection of life and property.  NOAA’s goals are to:

1. Improve forecast accuracy
2. Provide more specific and timely information on fast-rising floods
3. Provide new types of forecast information
4. Provide longer forecast horizons
5. Deliver easier to use products
6. Provide increased, more timely, consistent access to products and information
7. Expand outreach

The NWS National Centers for Environmental Prediction (NCEP), National Weather Service River
Forecast Centers (RFC), and National Weather Service Weather Forecast Offices (WFO) develop the
NWS forecast information and products.  NCEP provides meteorological guidance to the hydrologic
forecasting process and executes the numerical analysis and atmospheric forecast models, and
ensembles of models, used in everyday hydrometeorological analysis at RFCs and WFOs.  The RFCs
conduct hydrologic modeling operations for streams, reservoirs, and lakes within large river basins
and provide forecast information which serves as the basis for NWS hydrologic products.  The WFOs
have localized areas of responsibility and provide products for individual hydrologic events ranging
from short-fused flash floods to slow rising floods on large rivers.  WFO products include warnings,
watches, and statements covering areas and streams of all sizes.   The NCEP, 122 Weather Forecast
Offices, and 13 River Forecast Centers are located throughout the continental United States, Alaska,
Hawaii, Guam, and Puerto Rico.  NWS also performs international hydrologic prediction activities.    

The Hydrology Laboratory (HL) supports the operational hydrologic systems at RFCs and WFOs, and
develops specific hydrologic and hydrometeorologic models, systems, and procedures in response to
national, regional, and local requirements.  The HL works in conjunction with NCEP, RFCs, WFOs, and
the scientific and academic communities to incorporate new science techniques and technology to
increase the accuracy and timeliness of hydrologic products.

NWS manages the development of river and flood forecast information and products at the national
and regional levels.  The NWS national headquarters develops policies and operations guidelines,
performs planning, budgeting, project tracking and implementation, assimilates information,
maintains national databases and statistics, and develops science and technology.  The regional
headquarters monitor and assess operations at the WFOs and RFCs within each region. 

The National Weather Service requires hydrologic services to assist in the implementation of NOAA’s
mission and goals.  The NWS hydrology programs implement NOAA’s goals through:

1. Developing new products and information
2. Advancing science and technology
3. Expanding delivery and accessibility
4. Performing outreach, training, and service evaluation
5. Establishing new partnerships

SCOPE OF WORK

The advanced hydrometeorologic, hydrologic and hydraulic services to be performed under the
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contract expand the NOAA, NWS, and Advanced Hydrologic Prediction Service (AHPS) capabilities and
support enhancements to the functionality of the existing predictive models and systems.  These
activities expand NOAA’s capability to provide river, flood and drought forecast information.  

In accordance with Task Orders issued pursuant to Section H.1 of the contract, the Contractor shall
provide the necessary labor (and materials, as needed) to accomplish tasks in the following general
areas of work:

1. Develop new scientific methods to advance NWS’s river, flood and drought forecasting
capabilities.

2. Infuse new scientific methods into existing NWS forecasting processes.
3. Perform data analysis and data management for operational forecasting services.
4. Implement and evaluate RFC and WFO forecasting procedures.
5. Perform software engineering and technical support to integrate, implement, and

operate new scientific methods.
6. Provide project management, quality control, and logistic support to ensure the

correct delivery of useful forecast information.
7. Provide program management for contract activities.

The contractor shall provide to the Government the analysis, definition, design, development,
planning, administration, training, engineering support and any other support or item required for the
development, implementation and operation of river and flood forecast services.  The services include
specialized hydrometeorologic, hydrologic, hydraulic modeling, and software engineering activities to
support and improve the processing of historical/real-time station and gridded data and the
development of advanced hydrologic (river, flood and drought) forecast information. Examples of
these tasks are:
 

1) Develop new scientific methods to advance NWS’s  river, flood and drought forecasting
capabilities: 
Refine existing NWS models and develop new hydrometeorologic, hydrologic and hydraulic
methods to advance river, flood and drought forecasting capabilities.  New science would be
scientifically researched and defined.  The scientific research would result in potential new
candidates for inclusion into the prediction capability.  Research also would include the steps
necessary to prove that the new science will enhance the capability. 

2) Infuse new scientific methods into existing NWS forecasting processes:
Enhance existing hydrometeorologic, hydrologic, and hydraulic forecasting methods, and
develop new models, to perform improved real-time river, flood and drought forecasting. 
Perform prototyping to integrate models into NWS forecasting systems.  Examples of
enhancements include:

• Single and multiple reservoir operations.
• Streamflow diversion analyses.
• Distributed rainfall-runoff analysis techniques.
• Snow accumulation and ablation computations.
• Local flood warning system procedures.
• Develop GIS flood forecast mapping applications.
• Data assimilation
• Statistical forecast analysis
• Quantitative precipitation estimation techniques
• Sediment transport capabilities
• Ensemble processing for river forecasts

3) Perform data analysis and data management for operational forecasting services:
Acquire, manage, integrate, and analyze meteorologic, climatic, hydrologic, hydraulic and
geographic data to develop, enhance, implement and operate forecasting models.  May
require design and development of specifications, networks, and databases to support
collection and management systems.
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4) Implement and assess RFC and WFO forecasting procedures: 
Implement and assess river, flood and drought forecasting procedures used by NWS offices
and integrate new technologies for precipitation measurement and estimation, and for other
factors, influencing hydrometeorological assessments.  These procedures and technologies
enhance NOAA’s deterministic forecasting and probabilistic analysis capability used for the
assessment of maximum flow, minimum flow, flow volume, reservoir state and other
variables, within specified future time intervals.  Sample activities include:

• Integrate improved simulation capabilities for reservoir operations and river
diversions.

• Develop and integrate the ability to quantify and account for many sources of
uncertainty.  These sources include the uncertainties in analytical formulations,
numerical parameters, processed historical data, and observed real-time data.

• Develop and integrate the ability to handle finer spatial and temporal
resolutions.

5) Perform software engineering and technical support to integrate, implement, and operate
new scientific methods: 
Perform software and database life cycle development activities and technical support for the
development, maintenance, implementation, and enhancement of NWS forecasting
applications, other related NOAA systems, and commercial off-the-shelf software.  Activities
include assisting Government staff with user technical support.  Migration to a requirements-
based development methodology based on modified SEI-CMM Level 2 standards is currently
underway.  Sample activities include:

• Enhance GIS flood forecast mapping applications for implementation in an
operational setting

• Develop web pages to present forecast information
• Maintain and enhance forecasting software applications
• Maintain and enhance database architectures and designs
• Enhance the capability to model outflow of headwater basins
• Implement computer-based decision support systems
• Identify opportunities to modernize software and database architectures and

designs
• Develop hardware specifications to modernize forecast infrastructure.

6) Provide project management, quality control, and logistic support activities:
Examples of the services that the contractor shall provide are:

• Perform project management activities.
• Perform quality assurance and quality control activities.
• Perform mathematical/statistical support for required activities.
• Perform social science and economic analysis support for requested activities.
• Develop, coordinate, implement, and support data collection and analytical

studies.
• Access, record, and store data.
• Compile electronic databases and prepare literature reviews.
• Plan and conduct technical workshops, seminars, and training. 
• Prepare reports in written, computer, or video format as required for each task

order.
• Provide translation services.
• Maintain a repository for storage and control of all materials and documents

for each task order.
• Provide supplies, equipment, computer hardware, software, and 

transportation as required, within the United States and abroad.
• Provide all word processing, accounting, and management support as

required.
• Provide facilities for tasks performed at non-government sites, within the

United States and abroad.
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7) Provide program management for contract activities:
Examples of the services that the contractor shall provide are:

• Perform overall contract program management activities
• Develop responses to requests for solutions
• Develop staffing requirement recommendations and formulate staffing plans

and staff tasks accordingly
• Manage contractor on-site and off-site tasks to ensure that the task or project

managers are meeting objectives
• Develop contract level monthly status reports and present them as

deliverables to the Government
• Monitor expenditures and report status and burn-rate to the Government on

all Cost Reimbursable task orders
• Provide management insight and risk assessment on any planned activity that

involves the use of contracting and continue to provide risk assessment
through the life of the activity

• Ensure that the Quality Assurance Plan is followed
• Assure that the project management activities continue to be addressed and

that the NWS remains satisfied with contractor performance.

Performance of services shall be made only as authorized by the issuance of task orders to the
contract. The following conditions shall apply:

1. Task Orders may be issued from date of award.

2.  All orders are subject to the terms and conditions of the contract. The contract shall
control in the event of a conflict of terms.

3.  Task orders shall be "issued" for purposes of this contract at the time an order is
signed by the Contracting Officer.

4.  Orders shall specify the following:

a.  The contract number, the order number and date, estimated quantities of labor
category hours, direct support or material cost with ceiling dollar amounts,
and appropriation data.

 b.  Invoice payment provisions to the extent not covered by the contract.

c.  A detailed statement of work setting forth the required purpose, objectives, and
desired results, the technical approach, key personnel resumes, location of work,
deliverables, and project plan including milestone schedule.

5. Task Orders may be Cost Plus Fixed Fee (CPFF) or Firm Fixed Price (FFP).  FFP will be
used for tasking that can be defined in sufficient detail to adequately describe the
work and/or where the work is very repetitive in nature and can be bounded.  As cost
reimbursable tasks are issued repetitively and can be defined with greater clarity, the
Government will replace CPFF tasking with FFP tasking.  

Work may be performed at the Contractor's site and/or at a government facility as specified by the
requirements of each specific task order. Use of Government owned property is authorized as
necessary.

SKILL OR RELEVANT EXPERIENCE REQUIREMENT 

The Contractor shall provide qualified personnel for work under this contract.  The Government will
specify key person clauses and specific replacement rules for key persons should they become
unavailable for unforseen reasons in each task order. 
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The individual identified to function as the Program Manager is specified as a Key Person under this
contract. The individual functioning in the program management role understands the planning and
direction of all ongoing, highly technical Programs/tasks which involve hydrologic/ hydrometeorologic
forecasting. The manager understands how to direct the completion of tasks within estimated time
frames and budget constraints, scheduling and assigning duties to subordinates, interfacing with
Government management personnel, including the contracting office, the Contracting Officer's
Technical Representative (COTR), and the individual task monitors, reporting both orally and in writing
to contractor management and government representatives. The individual functioning in the program
management role is capable of negotiating and making decisions for the company.

PERIOD OF PERFORMANCE

The period of performance for this contract is from July 1, 2003 to December 31, 2008.

DELIVERABLES

During the period of this contract, the Contractor shall provide a monthly Contract Status Report and a
monthly Financial Status Report, Task Order Final Reports, computing environments necessary to
perform activities specified in task orders performed at contractor facilities, and any other deliverable
or report specified in an individual task order.  The original of each report shall be furnished F.O.B.
Destination to the Contracting Officer’s Technical Representative (COTR) identified in Section G.1 of
the contract.  A copy of each report shall be furnished F.O.B. Destination to the Contracting Officer.

1.  Contract Status Report
The contractor shall furnish to the COTR three copies of a Monthly Contract Status progress report
every month after the effective date of the contract and every month on or before the 10th calender
day of the next month following the reporting month. Each report will cover the contract and task
activities relevant to the performance for that reporting period.  For each task order, this report will
include:

• A description of work performed during the period and the progress achieved.  The
description shall include pertinent data or graphs in sufficient detail to explain any
significant results achieved.

• A comparison of planned progress and actual progress achieved, including problems or
delays encountered and recommended solutions.

• Anticipated problems in the next or foreseeable future period and recommended
solution.

• An outline of activities proposed for the next period.
• The report shall also include any additional information--including findings and

recommendations – that may assist the Government in evaluating progress under this
contract. 

• The first report shall include a detailed work outline of the project and the Contractor’s
planned phasing of work by reporting period.

2.  Financial Status Report
The contractor shall furnish to the COTR three copies of the Monthly Financial Status Report.  It may
be submitted concurrently with the Monthly Contract Status Report, but in no event later than the
invoice submitted by the contractor for the month.  For each task order, this report will include:

• Current and Cumulative Labor Hours incurred by individual task orders.
• Current and Cumulative Current Cost incurred by task.
• Variance to time for Firm Fixed Price task orders.
• Variance to time and cost for Cost Plus Fixed Fee task orders.
• Burn rates for each Cost Plus Fixed Fee task order, including names, titles and number

of hours expended for each of the Contractor’s professional personnel assigned to the
contract, including officials of the Contractor.

• Forecast of Labor Hours per task and Total Cost per task required to complete all
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active tasks.

3.  Task Order Final Report
Within 30 days of completion of the task order performance period, the Contractor shall submit to the
Government a comprehensive draft report containing the Contractor’s findings and recommendations.
The report shall conform to the requirements of the contract, and include all necessary data, maps
and exhibits to support findings and recommendations. It shall include a recapitulation of the amount
of hours expended by each of the Contractor’s employees, including officials of the Contractor. The
report shall also include a brief summary, including short statements on the project’s objectives,
scope, methodology, information obtained, and conclusions.  

The Government will review the draft and return it to the Contractor within thirty (30) days after
receipt with comments and instructions for a format to be used in the preparation of the final report.
The Contractor shall incorporate the comments into a final report and furnish the Government with 3
copies upon contract completion.  In the event the Government does not return the draft copy of the
report to the Contractor within the prescribed period, the Contractor shall be permitted an extra day
for each day of delay caused by the Government. The Government shall not be liable for increased
costs by reason of any such delay.  

4.  Computing Environment
The Contractor shall provide the development and test environments necessary to perform the
activities specified in individual task orders for those tasks that will be performed at contractor
facilities.  The Government will provide configuration specifications for the environment in each RFP. 
The software delivered to the Government will be software ready for acceptance testing and, if
applicable, production implementation.  The contractor shall perform unit, verification, and integration
testing prior to delivery of the production software to the Government.  Documentation, test plans,
and test data will accompany the delivery of software as required under each task order.  The offeror
shall conform to the standards in place at the time of delivery.  All science and software produced
shall become the property of the Government.

5.  Additional Reports and Deliverables
The Contractor may be required to  provide additional reports and deliverables as required under each
task order.

GOVERNMENT FURNISHED RESOURCES

The Government will make available to the Contractor sufficient office space for all individuals when
specified in an individual task order.  Additionally, the Government will make available to the
Contractor’s individuals who are using the Government’s office space, the necessary materials to
perform the work as specified in an individual task order.

GOVERNMENT FURNISHED INFORMATION

The Government will make available to the Contractor the Government information to be supplied to
the contractor as specified in an individual task order such as operational manuals, documentation,
specifications, reports, drawings, and data.
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ATTACHMENT D
SAMPLE TASK 1, REQUEST FOR PROPOSAL

Southeast River Forecast Center
Neuse, Cape Fear, Roanoke, Pee Dee, Chowan, and Santee Rivers 
in North Carolina and Virginia

SECTION B - SUPPLIES OR SERVICES AND PRICE/COST

B.1 Price/Offer Schedule

NOAA’s National Weather Service (NWS) requires a study of the Southeast River Forecast Center
(SERFC) hydrologic forecasting models resulting in a set of recommendations for improvement;
calibration of the SERFC Neuse, Cape Fear, Roanoke, Pee Dee, Chowan, and Santee Rivers, North
Carolina river basins; and calibration of the FLDWAV model in the Tar River basin.  

The Government prefers a Cost Plus Fixed Fee (CPFF) pricing on this task

B.2 Budget Estimate

The life cycle estimate for this task order is $375,000.00.

B.3 Incumbent Contractor

The incumbent contractor on this task is Riverside Technologies, Inc.
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SECTION C - STATEMENT OF NEED AND PERFORMANCE REQUIRED

C.1 BACKGROUND AND PURPOSE

The National Weather Service (NWS) requires assistance performing data analysis, model calibration
and reservoir reviews for basins in North Carolina and Virginia.  This statement of need outlines
assistance required by the SERFC (Southeast River Forecast Center).  In completing this task, the
contractor shall:

1. Perform a review of current reservoir modeling procedures for 14 reservoirs.  This
review will cover current hydrologic modeling in local areas upstream of reservoirs,
routing of upstream flows into the reservoir, reservoir operations, and integration of
multiple reservoirs.  

2. Analyze historical streamflow data and calibrate the Sacramento Soil Moisture
Accounting model (SAC-SMA), the Unit Hydrograph model, and the Lag/K model for 41
forecast points in the Neuse, Cape Fear, Roanoke, Pee Dee, Chowan, and Santee River
Basins in North Carolina and Virginia. 

3. Calibrate the FLDWAV model for the Tar basin in support of SERFC flood inundation
mapping efforts.

C.2 SCOPE OF WORK/OBJECTIVE

The National Weather Service (NWS) requires assistance performing data analysis, model calibration
and reservoir reviews for basins in North Carolina and Virginia.  This proposed scope of work outlines
assistance required by the SERFC.  In completing the task, the contractor shall analyze historical
streamflow data and calibrate the Sacramento Soil Moisture Accounting model (SAC-SMA), the Unit
Hydrograph model, and the Lag/K model for 41 forecast points in the Neuse, Cape Fear, Roanoke, Pee
Dee, Chowan, and Santee River Basins in North Carolina and Virginia.  Additionally the contractor shall
perform a review and enhancement, if deemed necessary, of current reservoir modeling procedures
for 14 reservoirs.  This review shall cover current hydrologic modeling in local areas upstream of
reservoirs, routing of upstream flows into the reservoir, reservoir operations, and integration of
multiple reservoirs.  Lastly, the contractor shall calibrate the FLDWAV model for the Tar basin in
support of SERFC flood inundation mapping efforts.

C.3 TASK REQUIREMENTS

C.3.1 SubTask 1 - Study Current SERFC Reservoir Modeling Procedures

Review and recommend improvements in the current reservoir modeling procedures including local
area hydrologic modeling, routing of upstream flows, and actual reservoir operations.  The reservoirs
to be included in the review are:

 Smith Mountain Reservoir, VA 02057400 SMIV2
 Leesville Reservoir, VA 02059400 LESV2
 John H. Kerr Reservoir nr Boydton, VA 02079490 KERV2
 Philpott Lake nr Philpott, VA 02071900 PTTV2
 W. Kerr Scott Reservoir nr Wilkesboro, NC 02111391 WLKN7
 B. Everett Jordan Lake nr Moncure, NC 02098197 NHPN7
 Falls Lake above Dam nr Falls, NC 02087182 NUDN7
 High Rock Lake, NC 02122400 HGRN7
 Blewett Falls Lake, NC 02128800 BLFN7
 Lake James, NC 02138519 BRWN7
 Rhodhiss Lake, NC 02141490 RHON7
 Lake Hickory, NC 02141961 OXFN7
 Lookout Shoals Lake, NC 02142441 LKSN7
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 Lake Norman, NC 02142647 CWAN7

This subtask shall involve a review of the reservoir models currently in use by the SERFC. 
Additionally, as part of this subtask, the contractor shall review the unit hydrographs, Lag/K
parameters, and Sacramento models in place for the reservoir local areas.  If necessary and if
sufficient data exists, the contractor shall recalculate unit hydrographs and calibrate the models for
those areas.  The review shall consist of:

• Reservoir Operations Review.  A complete review of the RES-SNGL model shall be
performed for each of the 14 listed reservoirs.  All available information and data
pertaining to the reservoirs shall be collected from the appropriate organizations and
assessed.   If deemed necessary, modifications to the reservoir modeling procedures
shall be recommended, possibly including the replacement of RES-SNGL with the RES-
J model.  If accepted by SERFC, the contractor shall implement the modifications.

• Unit Hydrograph Development.  Where possible, the contractor shall develop unit
hydrographs for the sub-basins using the NWS IHABBS (Integrated Hydrologic
Automated Basin Boundary System) software.  The parameters in the IHABBS
software shall be adjusted based on a comparison of the IHABBS-derived unit
hydrographs to those developed from the instantaneous discharge data during
calibration.  Adjustments shall then be made as necessary for the unit hydrograph
ordinates to be consistent with the assumptions of the SAC-SMA rainfall runoff model.

• Unit Hydrograph Development.  Where possible, the contractor shall develop unit
hydrographs for the sub-basins using the NWS IHABBS software.  The parameters in
the IHABBS software shall be adjusted based on a comparison of the IHABBS-derived
unit hydrographs to those developed from the instantaneous discharge data during
calibration.  Adjustments shall then be made as necessary for the unit hydrograph
ordinates to be consistent with the assumptions of the SAC-SMA rainfall runoff model.

• SAC-SMA Calibration.  Where sufficient data exists to calculate reservoir inflows, the
SAC-SMA model shall be calibrated as the rainfall-runoff model for each sub-basin. 
Both manual and automatic calibration techniques may be employed.

• Routing Model Calibration.  For non-headwater reservoir segments, upstream flows
must be routed to the reservoir inflow point.  The contractor shall calibrate the Lag/K
routing models where possible. 

C.3.2 SubTask 2 - Calibrate the SAC-SMA, Unit Hydrograph, and Lag/K routing models for
Neuse, Cape Fear, Roanoke, Pee Dee, Santee and Chowan River basins in North
Carolina and Virginia

Calibrate the SAC-SMA, Unit Hydrograph, and Lag/K routing models for Neuse, Cape Fear, Roanoke,
Pee Dee, Santee and Chowan River basins in North Carolina and Virginia.  The forecast points are:

 Haw River at Haw River, NC  02096500 HAWN7
 Haw River nr Bynum, NC  02096960 BYNN7
 Deep River at Ramseur, NC  02100500 RMSN7
 Deep River at Moncure, NC  02102000 MONN7
 Cape Fear River at Lillington, NC  02102500 LLLN7
 Cape Fear River at Fayetteville, NC 02104000 FAYN7
 Northeast Cape Fear River nr Chinquapin, NC 02108000 CHIN7
 Northeast Cape Fear River nr Burgaw, NC 02108566 BGWN7
 Eno River nr Durham, NC 02085070 ENON7  
 Crabtree Creek at US 1 at Raleigh, NC 02087324 CRBN7
 Neuse River nr Clayton, NC 02087500 CLYN7
 Neuse River at Smithfield, NC 02087570 SMFN7
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 Little River nr Princeton, NC 02088500 PNTN7
 Neuse River nr Goldsboro, NC 02089000 GLDN7
 Neuse River at Kinston, NC 02089500 KINN7   
 Contentnea Creek at Hookerton, NC 02091500 HOKN7
 Roanoke River at Lafayette, VA 02054500 LAAV2
 Roanoke River at Roanoke, VA 02055000 RONV2
 Blackwater River nr Rocky Mount, VA 02056900 BLAV2
 Pigg River nr Sandy Level, VA 02058400 SANV2
 Goose Creek nr Huddleston, VA 02059500 HUDV2
 Roanoke River at Brookneal, VA 02062500 BROV2
 Roanoke River at Randolph, VA 02066000 RNDV2
 Smith River at Eden, NC 02074000 EDSN7
 Dan River nr Wentworth, NC 02071000 WENN7
 Dan River at Sewage Treatment Plant 02075045 DVLV2

near Danville, VA
 Dan River at Paces, VA 02075500 PCEV2
 Yadkin River at Wilkesboro, NC 02112000 WKSN7
 Roaring River nr Roaring River, NC 02112120 RORN7
 Yadkin River at Elkin, NC 02112250 ELKN7
 Yadkin River at Yadkin College, NC 02116500 YADN7
 Rocky River nr Norwood, NC 02126000 NRWN7
 Lumber River nr Maxton, NC 02133624 MAXN7
 South Fork Catawba River at Lowell, NC 02145000 LOWN7
 Nottoway River nr Rawlings, VA 02044500 RAWV2
 Nottoway River nr Stony Creek, VA 02045500 STYV2
 Nottoway River nr Sebrell, VA 02047000 SEBV2
 Blackwater River nr Franklin, VA 02049500 FKNV2
 Meherrin River nr Lawrenceville, VA 02051500 LAWV2
 Meherrin River at Emporia, VA 02052000 EPOV2

The contractor shall work with SERFC to review and collect available streamflow and reservoir data
and coordinate to obtain additional data and maps that are necessary and appropriate to complete the
task.  Contractor staff shall travel to the SERFC to discuss the calibration strategy for the Neuse, Cape
Fear, Roanoke, Pee Dee, Santee and Chowan River basins.  SERFC will provide sub-basin boundaries
in ArcView format.  In addition, SERFC will provide the contractor the appropriate data for the NWS
IHABBS to support the development of unit hydrographs.  

The calibration process relies on historical time-series of MAP and discharge for each sub-area being
calibrated.  MAP time series development for the Neuse, Cape Fear, Roanoke, Pee Dee, Santee and
Chowan River basins is included as part of a different task.  

The contractor shall accomplish the following during calibration:

• Historical Streamflow Development.  The contractor shall review the historical
streamflow data for the Neuse, Cape Fear, Roanoke, Pee Dee, Santee and Chowan
River basins and quality control the data both prior to and during the calibration
process.  The contractor shall work with SERFC to identify time periods that may be
useful for unit hydrograph estimation.  SERFC will request instantaneous data for
these periods from the USGS.

• PET Estimate.  Average monthly estimates of Potential Evapotranspiration (PET) shall
be developed for each sub-basin in the Neuse, Cape Fear, Roanoke, Pee Dee, Santee
and Chowan River basins. 

• Water Balance Analysis.  A water balance analysis shall be conducted for the Neuse,
Cape Fear, Roanoke, Pee Dee, Santee and Chowan River sub-basins to validate the
areal precipitation, potential evapotranspiration, and discharge estimates.  The water
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balance components shall be analyzed for consistency from basin to basin.  If major
discrepancies are observed, the corresponding data shall be inspected further and an
attempt shall be made to resolve discrepancies.

• Calibration Strategy.  Based on discussions with SERFC personnel familiar with the
basins, the results of the data analysis, and accepted calibration approaches, the
contractor shall develop a calibration strategy.  This strategy shall include
identification of sub-basins thought to be hydrologically similar, and identification of
expected parameter ranges based on data analysis results and discussion with SERFC
personnel.

• Unit Hydrograph  Development.  Instantaneous discharge data shall be used to
estimate unit hydrographs for several sub-basins.  In addition, the contractor shall
develop unit hydrographs for all the sub-basins using the NWS IHABBS software.  The
parameters in the IHABBS software shall be adjusted based on a comparison of the
IHABBS-derived unit hydrographs to those developed from the instantaneous
discharge data.  Adjustments shall then be made as necessary for the unit hydrograph
ordinates to be consistent with the assumptions of the SAC-SMA rainfall runoff model.

• SAC-SMA Calibration.  The SAC-SMA model shall be calibrated as the rainfall-runoff
model for each sub-basin.  Initial parameter estimates will be derived from a
combination of hydrograph analysis as well as an assessment of parameters from
similar basins, topography, soils, land use, and other available geographic data.  Both
manual and automatic calibration techniques may be employed.

• Routing Model Calibration.  Streamflow routing is required to estimate the local
discharge at non-headwater forecast points.  The contractor shall calibrate the Lag/K
routing model where necessary. 

C.3.3 Subtask 3 - Calibrate the FLDWAV Model at 5 Forecast Points in the Tar River Basin

Calibrate the FLDWAV model at 5 forecast points in the Tar River basin by adjusting the Manning’s
roughness parameter (n) as necessary.  The forecast points include:

 Tar River at Louisburg 02081747 LOUN7
 Tar River at NC 97 at Rocky Mount 02082585 ROKN7
 Fishing Creek near Enfield 02083000 EFDN7
 Tar River at Tarboro 02083500 TARN7
 Tar River at Greenville 02084000 PGVN7

The contractor will perform the following activities to calibrate the FLDWAV model for the Tar River
basin:

• Model Review. The contractor shall work with SERFC to acquire the segment
definitions that include FLDWAV model operations for the Tar River basin.  The model
operations shall be reviewed and a calibration strategy identified for each of the 5
forecast points.  The calibration strategy development shall involve discussions with
the SERFC to identify appropriate parameter ranges.

• Model Calibration.  The primary parameter to be calibrated in the FLDWAV model is
Manning’s n.  This parameter shall be calibrated by an iterative procedure to
determine the value producing the best model results.  If deemed necessary other
minor adjustments may be made to model characteristics or operations to improve
simulations.  Any adjustments shall be discussed with and approved by SERFC as they
arise.
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C.3.4 Assumptions

1. The SERFC will provide daily streamflow data as well as a limited amount of shorter-
interval instantaneous streamflow data to be used for unit hydrograph estimation in
the Neuse, Cape Fear, Roanoke, Pee Dee, Santee and Chowan River basins.

2. IHABBS software and data will be available for basin delineation and unit hydrograph
development.

3. The SERFC will provide background information, current model configurations, and any
other necessary information for the 14 reservoirs.

4. The SERFC will provide segment definitions that include the FLDWAV model operations
for the Tar basin that have previously been constructed and tested for model stability.

5. Dynamic routing is not included in the calibration of the Neuse, Cape Fear, Roanoke,
Pee Dee, Santee and Chowan River basins.

6. Initialization activities are not included as part of this task.

C.3.5  Deliverables

C.3.5.1  SubTask 1

The contractor shall prepare a comprehensive analysis and recommendation report on the current
reservoir modeling procedures for the 14 specified reservoirs.  Results and recommendations will be
documented in formal report.

C.3.5.2  SubTask 2

Calibrated SAC-SMA, Unit Hydrograph, and LAG/K routing models for the Neuse, Cape Fear, Roanoke,
Pee Dee, Santee and Chowan River basins.  

C.3.5.3 SubTask 3

Calibrated FLDWAV model for the Tar River basin.

C.3.5.4 All SubTasks 

Monthly progress reports describing the status of the work, budget, and schedule.
Final task report summarizing the work performed, the total task cost, and recommendations.

C.4 SCHEDULE

The Government believes the task to be 12 months in duration.  The contractor shall plan to deliver
the calibrated models for Neuse, Cape Fear, Roanoke, Pee Dee, Santee and Chowan River basins no
later than 12 months from the date of award.
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SECTION D - PACKING AND MARKING

D.1 REPORT MARKING AND DELIVERIES

Markings and delivery for required reports , papers, and documentation will be communicated to the
Contractor as needed by the Contracting Officer’s Technical Representative (COTR).  All
documentation shall be delivered to:

To be completed by the Government at the time of award
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 TASK ORDER PERFORMANCE MEASURES AND REPORTING

E.1.1 Performance and Incentives

The Government estimate for this task is to complete all subtasks 12 months from the date of award. 
The 12 month estimate is the performance measure that will be used to determine the performance
incentive and disincentive.  The work required by the task order resulting from this Request For
Proposals shall be performed at a location furnished by the contractor.  Certification by the
Government of satisfactory services provided is contingent upon the contractor performing in
accordance with the terms and conditions of the Advance Hydrologic Prediction Service (AHPS)
contract, this task order, and with the Contractor Technical and Price Proposal, and all amendments. 
The Government requires complete (100%) compliance with all task requirements to qualify for an
incentive.  The Contractor shall accomplish the work described herein in accordance with the
performance metrics specified below.  
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Criteria Required Service Performance Standard Monitoring
Method/Frequency

Incentives /
Disincentives

Task Order
Performance Length of
10 months or less

100% completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Excellent Past
Performance Rating

Task Order
Performance Length of
10 - 12 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Above Average Past
Performance Rating

Task Order
Performance Length of
12 - 13 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3  Average Past
Performance Rating

Task Order
Performance Length of
13 - 14 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Below  Average Past
Performance Rating

Task Order
Performance Length of
over 14 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Unacceptable Past
Performance Rating

The above ratings assumes the Government has not caused the Contractor to delay progress.  The length of Government caused delays will
be subtracted from the total time to calculate the Contractors task duration for the purposes of the incentive/disincentive in the above table.
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E.2 REPORTING

Performance under this task order shall be highlighted in the Contractor’s Monthly Status Report.  

E.3 INSPECTION AND ACCEPTANCE

Final inspection and acceptance of all work performed, reports, and other deliverables will be
conducted by the SERFC Project Officer and reported to the COTR.

E.5 NOTICE TO THE GOVERNMENT OF DELAYS

In the event the Contractor encounters a difficulty in either meeting performance requirements,
anticipates difficulty in complying with task requirements, or has knowledge that any actual or
potential situation is delaying or threatens to delay the timely performance of this task order, the
Contractor shall immediately notify the Contracting Officer, the COTR, and the Project Officer in
writing providing the pertinent details.  This provision shall not be construed as a waiver by the
Government of any delivery schedule or date or of any rights or remedies provided by law or under
this task order.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The period of performance for this task order shall be from award through completion.  The
Government estimate is the performance should be completed in 12 months from award.  

F.2 ACCESS TO FACILITIES

The Contractor will be given as needed access to the SERFC during normal business hours.  Normal
business hours are an 8 hour day including the core hours of 9:30 a.m. to 3:00 p.m.
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SECTION G - TASK ORDER ADMINISTRATION

G.1 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE

Not required for this sample task.

G.2 PROJECT OFFICER

Not required for this sample task.

G.3 INVOICES

Not required for this sample task.
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SECTION H - SPECIAL TASK ORDER REQUIREMENTS

H.1 AUTHORITY

NOAA/NWS will authorize award of this task order through the Contracting Officer.

H.2 KEY PERSONNEL

There are no key personnel requirements for this task order.

H.3 GOVERNMENT FURNISHED EQUIPMENT, DATA, AND RESOURCES

The Government will not provide the Contractor with any equipment to perform this task.  This task
shall be performed by the Contractor at the Contractor’s facilities.  The Government will provide the
data specified in Section C and also will provide SERFC personnel resources to complete Contractor
requests for that data in a timely manner.

H.4 SECTION 508 ACCESSIBILITY

All electronic and information technology (EIT) procured through this task order must meet the
applicable accessibility standards at 36 CFR 1194, unless an agency exception to this requirement
exists.  (36 CFR 1194 implements Section 508 of the Rehabilitation Act of 1973, as amended, and is
viewable - PART 1194) at:

URL - http://www.access-board.gov/sec508/508standards.htm

The following standards have been determined to be applicable to this task order:

X 1194.21 Software Applications and operating system
X 1194.22 Web-based Intranet and Internet information and applications
X 1194.23 Telecommunications products
__ 1194.24 Video and multimedia products
__ 1194.25 Self contained, closed products
__ 1194.26 Desktop and portable computers

 
The standards do not require the installation of specific accessibility-related software or the
attachment of an assistive technology devise, but merely require that the EIT be compatible with such
software and devices so that it can be made accessible if so required by the agency in the future.

The Contractor shall indicate, for each line item in the schedule, whether each product or service is
compliant or non-compliant with the accessibility standards at 36 CFR 1194.  Further, the proposal
must indicate where full details of compliance can be found (e.g. vendor’s website or other exact
location.

H.5 SECURITY 1352.237-72 SECURITY PROCESSING REQUIREMENTS FOR
CONTRACTOR/SUBCONTRACTOR PERSONNEL WORKING ON A DEPARTMENT OF
COMMERCE SITE (LOW AND MODERATE RISK CONTRACTS) (MAR 2000)

A. Security Processing Requirements

(1) U.S. Citizens Working on DoC Site
All contractor (and subcontractor) personnel proposed to work on the premises
of a Department of Commerce site for 180 days or more must undergo
security processing by the Department’s Office of Security (OSY) to be eligible
to work on the site.

(2) Foreign Nationals (Non-U.S. Citizens)
Regardless of anticipated length of on-site work, all foreign nationals to be

http://www.access-board.gov/sec508/508standards.htm
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employed under this contract must:
(a) Have legal visa status with the Immigration and Naturalization Service
(INS);
(b) Have advance approval from the servicing Security Officer in consultation
with the Office of Security.

B. Submittal Requirements – U.S. Citizens

(1) Duration of Onsite Work: 180 to 364 days (between 6 months and 1 year)

For individuals who will be performing work on a DoC site between 180 and 364
days, the Department will perform a Special Agreement Check (SAC). The scope of
the SAC will include checks of the Security/Suitability Investigations Index (SII),
other agency files (INVA), Defense Clearance Investigations Index (DCII), FBI
Fingerprint (FBIF), and the FBI Information Management Division (FBIN).

The Contractor must complete and submit the following form to the Contracting
Officer’s Technical Representative (COTR):

- Form FD-258 (Fingerprint Chart) .

Copies of this form can be obtained from the COTR. Upon receipt of the FD-258, the
COTR will complete form OFI 86C (Special Agreement Check) and will forward both
to the operating unit Security Officer. The security officer will advise the COTR
whether work can commence prior to the suitability determination, based on the
specifics of the situation. The COTR will notify the Contractor of an approved contract
start date as well as favorable findings of the suitability determination.

(2) Duration of Onsite Work: 365 days (1 year) or more 

Individuals proposed to perform work on a DoC site for 1 year (365 days) or
more are required to have a NACI check (National Agency Check Plus Written
Inquiries) 

The Contractor must complete and submit the following forms to the Contracting
Officer’s Technical Representative (COTR):

- Standard Form 85P (SF-85P, Questionnaire for Public Trust Positions), and
- FD-258 (Fingerprint Chart).

Copies of these forms can be obtained from the COTR. Upon receipt of the required
forms, the COTR will forward the forms to the operating unit Security Officer. The
security officer will advise the COTR whether work can commence prior to the
suitability determination, based on the specifics of the situation. The COTR will notify
the Contractor of an approved contract start date as well as favorable findings of the
suitability determination.

C. Submittal Requirements – Foreign Nationals

All foreign nationals proposed to work on a DoC site will be subject to a Special
Agreement Check (SAC) to determine whether the foreign national has official legal
status in the United States. 

The Contractor must submit the following forms to the COTR for all foreign nationals
proposed to work on a DoC site:
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- FD-258 (Fingerprint Chart)
- Form OFI 86C (Special Agreement Check) with signature authorization for

release of information.  

Copies of these forms can be obtained from the COTR. Upon receipt of the required
forms, the COTR will forward the forms to the operating unit Security Officer. The
COTR will notify the Contractor of favorable findings and will notify the Contractor
regarding an approved date to commence work under the contract.

D. Suitability Updates

Any individual (including foreign nationals) processed on the form OFI-86C (Special
Agreement Check) who stays on the contract over 364 days will be required to have
a NACI Complete suitability check to stay on the job site.

E. Notification of Disqualifying Information

If OSY receives disqualifying information on a contract employee, the Contractor,
upon notification of such by the Contracting Officer, must immediately remove the
employee from duties which require access to DOC facilities.

Individuals may be barred from working on the premises of a facility for any of the
following:

1 Conviction of a felony or a crime of violence or of a misdemeanor involving
moral turpitude.

2 Falsification of information entered on security screening forms or on other
documents submitted to the Department.

3 Improper conduct once performing on the contract, including criminal,
infamous, dishonest, immoral, or notoriously disgraceful conduct or other
conduct prejudicial to the Government regardless of whether the conduct
directly related to the contract.

4 Any behavior judged to pose a potential threat to departmental personnel
or property.

.
Failure to comply with the requirements may result in termination of this contract.
Compliance with these requirements shall not be construed as providing a contract
employee clearance to have access to classified information

H.6 AUTHORIZATION OF GOVERNMENT PAID TRAVEL

Travel may be necessary in order to accomplish certain task(s) contained in this Contract. Travel must
be deemed necessary and authorized by the COTR in order to be paid for by the Government. Except
for exceptional circumstances, travel will not be reimbursed at more than applicable rates cited in the
Government travel regulation.

H.7 OBSERVANCE OF LEGAL HOLIDAYS AND EXCUSED ABSENCE

(a) The Government hereby provides NOTICE and Contractor hereby acknowledges
RECEIPT that Government personnel observe the listed days as holidays:

New Year’s Day Martin Luther King’s Birthday
President’s Day Memorial Day
Independence Day Labor Day
Columbus Day Veteran’s Day
Thanksgiving Day Christmas
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(b) In addition to the days designated as holidays, the Government observes the
following days:

Any other day designated by Federal Statute
Any other day designated by Executive Order
Any other day designated by the President’s Proclamation

©) It is understood and agreed between the Government and the Contractor that
observance of such days by Government personnel shall not otherwise be a reason
for an additional period of performance, or entitlement to compensation except as
set forth within the task order and the Contractor Price Proposal.  If the contractor
believes that an unplanned absence impacted the price or period of performance
they should notify the Contracting Officer of the changed condition and submit a
claim for equitable adjustment (see FAR 52.233-1).

d. Nothing in this clause abrogates the rights and responsibilities of the parties relating
to “stop work” provisions as cited in other sections of this task order.
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SECTION J - ATTACHMENTS

J.1 COST PROPOSAL FORMAT

Offeror Name:
POC:
Telephone:

Direct Labor   Direct
Category    Labor Rate Hours Amount

(Insert proposed labor category(s) $        0.00
$        0.00

A. Total Direct Labor $        0.00

Indirect Cost
Fringe % $        0.00
Overhead % $        0.00
G&A % $        0.00

B. Total Indirect Cost $        0.00

Other Direct Costs (ODCs) Including Handling Fees
Travel $        0.00
Misc. Other Direct Costs (Identify) $        0.00
Subcontractor Costs $        0.00
ODC Handling Fee $        0.00

C. Total ODCs $        0.00

D. Fee or Profit % $        0.00

Total Proposed Price (A+B+C+D) $        0.00
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO CONTRACTOR

L.1 ACQUISITION SCHEDULE

Not needed for this sample task.  Submission of the sample task proposal is to be simultaneous with
the submission of the contract proposal.

L.2 TECHNICAL PROPOSALS

Offerors shall not include any price in the Technical Proposal for this sample task.  Offeror proposals
must include the following:

1. Task Order Management Plan including use of subcontractors, phase-in/phase-out
plans, and other task management considerations.

2. Technical Approach Description - a description of the approach and methodology or
technique to accomplish the task order including quality control procedures.  A brief
description of each subtask work element shall be included.

(c) Deliverable Schedule and Description showing when each draft, section, or final
deliverable will be submitted and the length of the Government review acceptance
time for that deliverable.  The deliverables shall be described in sufficient detail to
allow Government evaluation. 

(d) Staffing Plan - The Contractor shall submit a Staffing Plan that clearly demonstrates
their ability to accomplish the work set forth in this task order.  The Contractor shall
submit resumes for all personnel that it deems to be necessary to task order success
showing the credentials of those individuals to successfully complete the task order. 
The Contractor shall note which of those personnel will be designated as Key
Personnel.  The Contractor shall not remove any designated Key Person from the
task order until the entire task order is complete.

(e) Proposed Task Schedule shall be provided in sufficient detail to allow the
Government to monitor Contractor progress.

(f) Critical Dependencies shall be listed if so warranted.

Offerors must submit a technical proposal that addresses each task requirement.  

Technical Proposals shall be limited to 10 pages not including resumes.  Resumes shall be limited to 2
pages each.

The Technical Proposal for this sample task must be simultaneously submitted as a separate and
labeled section of the offeror’s Technical Proposal in response to the Request For Proposals (RFP). 
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L.3 PRICE PROPOSALS

Offerors must submit a written Price Proposal simultaneously with submission of the offeror Price
Proposal in response to the RFP.  Cost Plus Fixed Fee proposals are acceptable.  Offerors are
requested to submit their own payment schedule in accordance Section J, Cost Proposal Format.

Proposals submitted shall clearly explain and delineate all task order costs, i.e., direct labor, fringe,
overhead, G&A, travel, other direct costs, subcontractor costs, handling fees, and fixed fee or profit. 
The offeror shall use the first year indirect rates specified in the contract Price Proposal to calculate
prices.  

The Service Contract Act is applicable to this task order.  Offerors should maintain copies of all offer
price/cost worksheets.    
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SECTION M - PROPOSAL EVALUATION

M.1 TECHNICAL PROPOSAL EVALUATION

Not separately required for this sample task.  The evaluation of sample tasks are covered in the RFP
Section M.

M.2 PRICE/TECHNICAL PROPOSAL TRADE-OFF AND AWARD DECISION

The Government prefers a Cost Plus Fixed Fee for this sample task.  As a cost-type pricing scheme is
proposed, a risk assessment will be included as part of the evaluation of the price proposal.  Award of
the contract will be based on best value to the Government and is defined in detail in Section M of the
RFP.
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ATTACHMENT E
SAMPLE TASK 2, REQUEST FOR PROPOSAL

HYDROLOGY LABORATORY
HYDROLOGIC SOFTWARE ENGINEERING BRANCH
ENHANCED TEMPERATURE PRE-PROCESSING

SECTION B - SUPPLIES OR SERVICES AND PRICE/COST

B.1 Price/Offer Schedule

NOAA’s National Weather Service (NWS) requires new software modules for the NWS River Forecast
System hydrologic forecasting models to upgrade the observed temperature estimates.

The Government prefers a Cost Plus Fixed Fee (CPFF) pricing on this task.

B.2 Budget Estimate

The life cycle estimate for this task order is $1,020,000.00.

B.3 Incumbent Contractor

There is no incumbent contractor on this task.
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SECTION C - STATEMENT OF NEED AND PERFORMANCE REQUIRED

C.1 BACKGROUND AND PURPOSE

NOAA’s National Weather Service (NWS) requires new software modules for the NWS River Forecast
System hydrologic forecasting models to upgrade the observed temperature estimates.

C.2 SCOPE OF WORK/OBJECTIVE

The National Weather Service (NWS) River Forecast System (NWSRFS) ingests a variety of data types
to compute river forecasts.  The data are collected from stations, model output and spatial sensors
such as radar and satellites.  These data are aggregated and smoothed in space and time to produce
single valued time series ready for use in the NWSRFS to drive the river forecast models.  Substantial
effort has been expended to provide upgraded capabilities to compute observed precipitation
estimates; comparable work is required for upgrading the observed temperature estimates.

The objective of this task is to provide the NWS River Forecast Centers (RFCs) and Weather Forecast
Offices (WFOs) with new software to compute ‘best estimate’ grids of temperatures on a four
kilometer grid defined by the HRAP coordinate system at hourly time steps, along with temporal and
areal averaging function which computes a time series of mean areal temperature values over a basin
or multiple basins at any requested time step.  Both software functions should be capable of running
in a  ‘Batch mode’ or from a Graphical User Interface (GUI).  The target system for operations is the
NWS Advanced Weather Interactive Processing System (AWIPS).

C.3 TASK REQUIREMENTS

The NWS AWIPS already contains numerous software packages – packages which display data, make
scientific calculations, track data states and the like.  Any upgrades to existing functions must be
integrated into the existing processing streams, databases  operational frameworks and source code. 
The requirement for integration does not imply an insistence on the status quo for scientific and
software development.  Necessary existing AWIPS elements may be modified to accommodate new
software development.

There are 5 major subtasks in this task: 

1) Assessment of data sources and algorithm development; 
2) Specification of software functions and design; 
3) Coding, documentation and testing; 
4) Beta testing at field sites;and 
5) Final system acceptance testing.  

Each subtask shall be complete with a review and acceptance by the Government prior to work
commencing on the following subtask.  Collaborative development between the Contractor and the
Government will be expected at various points during the task.  The collaboration does not eliminate
the need for formal review and acceptance between each Subtask.

C.3.1 Subtask 1 - Assessment of Data Sources and Algorithm Development

This subtask shall be a collaborative effort between the Contractor and the Government.

The appropriate algorithm for computing best estimate gridded fields of temperature will depend upon
what data are currently available to NWS RFCs and WFOs and what data are likely to become available
in the next decade.  Therefore, the contractor shall make an assessment of the quality and suitability
of the available data for computing gridded fields.  From this assessment the contractor shall develop
an algorithm to compute the best estimate grids.  Existing algorithms within AWIPS must be
considered and if rejected a justification provided.  The limitations of the algorithm must be
documented with proposed engineering resolutions to each limitation.  The areal and temporal
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averaging calculations are trivial and existing AWIPS algorithms can be used.  A comparison of the
results of the proposed technique against the existing gauge based technique for 10 basins selected
by the Government shall also be completed.  This comparison will be used by the Government to
evaluate the proposed algorithm, and if indicated by the comparison, changes to the proposed
algorithm and re-evaluation of the algorithm may be required.

C.3.2 Subtask 2 - Specification of Software Functions and Design

The Contractor and the Government will collaborate to develop an Operational Concept for the
computation of gridded temperature fields and then the areal averaging of those fields  This document
shall include a description of the manner in which the field offices can control the process, the data
stores, and the displays.  The Government will review this document and update it as required.   The
Contractor shall propose a system design which provides for the necessary integration with existing
AWIPS elements.  Because the integration is a critical facet of this Task, it is expected the system
design will be an iterative collaboration between the Government and the Contractor.  Once the
System Design is agreed upon, the Contractor shall document the Design.  The Contractor shall then
develop Detailed Specifications of the software from the Operational Concept document and the
system design.  The Detailed Specifications should be individual testable elements and will be
reviewed and accepted by the Government before continuing with the next Subtask.

C.3.3 Subtask 3 - Coding, Documentation and Testing

Duplication of software functions and routine names is the source of numerous Configuration
Management problems.  Therefore, the Contractor shall develop and deliver a Coding Plan for review
by the Government.  The Coding Plan shall describe the proposed functions to be programmed so the
Government developers can determine if those functions already exist in the AWIPS software.  The
Coding Plan also shall describe major library structures and header file configurations as well as how
the Contractor will use the required Government Application Programmer Interfaces (APIs) and coding
standards.  

Upon approval of the Coding Plan, the Contractor shall develop the agreed upon modules.

The Contractor shall develop user and system documentation and develop test data sets that
demonstrate the functional elements described in the Detailed Specifications from Subtask 1.  The
code, documentation and test data will be delivered in the structures agreed to in the Coding Plan. 
Acceptance will occur when the Government compiles the executables and tests the code by
demonstrating that the system meets all of the Detailed Specifications defined in Subtask 2.  The
Government may, at its option, choose to use the Contractor test data sets or alternatively develop
additional test data sets to evaluate the code against the Detailed Specifications.

C.3.4 Subtask 4 - Beta Testing at Field Sites

In order to meet the critical need of operational software for extensive testing, the Government will
conduct a beta test of the Contractor’s code delivered in Subtask 3.  The beta test will occur at two
RFCs and two WFOs and have a duration of not less than 4 weeks.   The contractor shall support the
beta test and fix all operational issues found during the beta testing.

C.3.5 Subtask 5 - Final System Acceptance Test

Final acceptance of the work will occur when the contractor has provided all of the fixes to problems
found in the beta test and updated all of the documentation accordingly.

C.3.5  Deliverables

C.3.5.1  Subtask 1 - Assessment of Data Sources and Algorithm Development

A formal draft and final report detailing the efforts of this subtask.  The report shall be written in
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sections so they can be reviewed by the Government as progress is made on the study.  The report
shall have, at a minimum, the following sections: 

1. Written Section on Review of Data providing details of the suitability of the various
data sources for computation of a best estimate grid of temperature observations.

2. Written Section on Proposed Algorithm describing the proposed algorithm including
the manner in which it can be extended to accommodate the new data sources
expected in the next decade. 

3. Written Section on Limitations of Algorithm providing a detailed list of the limitations
the proposed algorithm has, the relevant geographic regions where those limitations
are significant, the time periods when those limitations are significant, and the
proposed engineering solution to the limitations. 

4. Written Section on Comparison of old and new calculations – provides the results of
calculating the mean areal temperatures using the new process and using the old
process.  Summary statistics describing the comparison of the time series should be
provided and suggested explanations for differences.

C.3.5.2 Subtask 2 - Specification of Software Functions and Design

1. A written Report on Operational Concept that describes the manner in which the
RFCs and WFOs would use the new temperature pre-processing function.  The report
shall include a description of the manner in which the field offices can control the
process, the data stores, and the displays and the scientific development done in
Subtask 1 of this task order.

2. Oral presentations on the System Design for the new pre-processors.  Supporting
text and graphics shall be provided.

3. System Design documentation.

4. Technical Specifications and Test Plans and Procedures.

C.3.5.3 Subtask 3 - Coding, Documentation and Testing

1. A Coding Plan describing the proposed functions to be programmed so the
Government developers can determine if those functions already exist in the AWIPS
software.

2. A fully tested system complete with all documentation developed in accordance with
previous deliverables ready for compilation and fielding at the beta test sites.

C.3.5.4 Subtask 4 - Beta Testing at Field Sites

3. The system from Subtask 2 with all corrections and documentation changes
necessitated from the beta test.

C.3.5.5 Subtask 5 - Final System Acceptance Test

1. The Government will conduct an assessment of Subtask 4 deliverables to ensure all
corrections have been applied and documentation updated.  The Contractor shall
provide a written report detailing the findings of this assessment.
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C.4 SCHEDULE

The Government estimate for this task is as follows:

1. Subtask 1 - 4 months
2. Subtask 2 - 6 months 
3. Subtask 3 - 4 months
4. Subtask 4 - 2 months
5. Subtask 5 - 2 weeks
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SECTION D - PACKING AND MARKING

D.1 REPORT MARKING AND DELIVERIES

Markings and delivery for required reports , papers, and documentation will be communicated to the
Contractor as needed by the Contracting Officer’s Technical Representative (COTR).  All
documentation shall be delivered to:

To be completed by the Government at the time of award
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 TASK ORDER PERFORMANCE MEASURES AND REPORTING

E.1.1 Performance and Incentives

The Government estimate for this task is to complete all subtasks 16 ½ months from the date of
award.  The 16 ½ month estimate is the performance measure that will be used to determine the
performance incentive and disincentive.  The work required by the task order resulting from this
Request For Proposals shall be performed at a location furnished by the contractor.  Meetings may
need to be held at the NWS location in Silver Spring, MD.  Certification by the Government of
satisfactory services provided is contingent upon the contractor performing in accordance with the
terms and conditions of the Advance Hydrologic Prediction Service (AHPS) contract, this task order,
and with the Contractor Technical and Price Proposal, and all amendments.  The Government requires
complete (100%) compliance with all task requirements to qualify for an incentive.  The Contractor
shall accomplish the work described herein in accordance with the performance metrics specified
below.  
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Criteria Required Service Performance Standard Monitoring
Method/Frequency

Incentives /
Disincentives

Task Order
Performance Length of
14 months or less 

100% completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

16 ½ months to complete
all task order items as
defined in Section C

At completion of Subtask 5 1% Incentive Fee 

Task Order
Performance Length of
14 - 15 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

16 ½ months to complete
all task order items as
defined in Section C

At completion of Subtask 5 .5% Incentive Fee

Task Order
Performance Length of
15 - 16 ½ months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

16 ½ months to complete
all task order items as
defined in Section C

At completion of Subtask 5 0% Incentive Fee

Task Order
Performance Length of
16 ½  - 18 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

16 ½ months to complete
all task order items as
defined in Section C

At completion of Subtask 5 -1% Incentive Fee

The above ratings assumes the Government has not caused the Contractor to delay progress.  The length of Government caused delays will
be subtracted from the total time to calculate the Contractors task duration for the purposes of the incentive/disincentive in the above table.
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E.2 REPORTING

Performance under this task order shall be highlighted in the Contractor’s Monthly Status Report.  

E.3 INSPECTION AND ACCEPTANCE

Final inspection and acceptance of all work performed, reports, and other deliverables will be
conducted by the Hydrology Laboratory, Hydrologic Software Engineering Branch Project Officer and
reported to the COTR.

E.5 NOTICE TO THE GOVERNMENT OF DELAYS

In the event the Contractor encounters a difficulty in either meeting performance requirements,
anticipates difficulty in complying with task requirements, or has knowledge that any actual or
potential situation is delaying or threatens to delay the timely performance of this task order, the
Contractor shall immediately notify the Contracting Officer, the COTR, and the Project Officer in
writing providing the pertinent details.  This provision shall not be construed as a waiver by the
Government of any delivery schedule or date or of any rights or remedies provided by law or under
this task order.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The period of performance for this task order shall be from award through completion.  The
Government estimate is the performance should be completed in 16 ½ months from award.  

F.2 ACCESS TO FACILITIES

The Contractor will be given as needed access to the Hydrology Laboratory, located contiguous to the
Metro Center in Silver Spring, MD. during normal business hours.  Normal business hours are an 8
hour day including the core hours of 9:30 a.m. to 3:00 p.m., Monday through Friday.
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SECTION G - TASK ORDER ADMINISTRATION

G.1 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE

Not required for this sample task.

G.2 PROJECT OFFICER

Not required for this sample task.

G.3 INVOICES

Not required for this sample task.
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SECTION H - SPECIAL TASK ORDER REQUIREMENTS

H.1 AUTHORITY

NOAA/NWS will authorize award of this task order through the Contracting Officer.

H.2 KEY PERSONNEL

There are no key personnel requirements for this task order.

H.3 GOVERNMENT FURNISHED EQUIPMENT, DATA, AND RESOURCES

The Government will not provide the Contractor with any equipment to perform this task.  This task
shall be performed by the Contractor at the Contractor’s facilities.  The Government will provide the
following:

1. A list of currently available data and data likely to be available in the next decade;
2. A description of existing AWIPS algorithms for computing gridded fields;
3. A list of 10 basins for making comparisons between the new and the old Areally

averaged temperature time series;
4. Data to make the comparisons between the new and old methods for th 10 basins

listed above.
5. Description of the development environment, including compilers, database engines

and target operating systems.
6. Coding standards
7. Descriptions of required APIs and code for same. 
8. Data as required to develop test scenarios

H.4 SECTION 508 ACCESSIBILITY

All electronic and information technology (EIT) procured through this task order must meet the
applicable accessibility standards at 36 CFR 1194, unless an agency exception to this requirement
exists.  (36 CFR 1194 implements Section 508 of the Rehabilitation Act of 1973, as amended, and is
viewable - PART 1194) at:

URL - http://www.access-board.gov/sec508/508standards.htm

The following standards have been determined to be applicable to this task order:

X 1194.21 Software Applications and operating system
X 1194.22 Web-based Intranet and Internet information and applications
X 1194.23 Telecommunications products
__ 1194.24 Video and multimedia products
__ 1194.25 Self contained, closed products
__ 1194.26 Desktop and portable computers

 
The standards do not require the installation of specific accessibility-related software or the
attachment of an assistive technology devise, but merely require that the EIT be compatible with such
software and devices so that it can be made accessible if so required by the agency in the future.

The Contractor shall indicate, for each line item in the schedule, whether each product or service is
compliant or non-compliant with the accessibility standards at 36 CFR 1194.  Further, the proposal
must indicate where full details of compliance can be found (e.g. vendor’s website or other exact
location.

http://www.access-board.gov/sec508/508standards.htm
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H.5 SECURITY 1352.237-72 SECURITY PROCESSING REQUIREMENTS FOR
CONTRACTOR/SUBCONTRACTOR PERSONNEL WORKING ON A DEPARTMENT OF
COMMERCE SITE (LOW AND MODERATE RISK CONTRACTS) (MAR 2000)

A. Security Processing Requirements

(1) U.S. Citizens Working on DoC Site
All contractor (and subcontractor) personnel proposed to work on the premises
of a Department of Commerce site for 180 days or more must undergo
security processing by the Department’s Office of Security (OSY) to be eligible
to work on the site.

(2) Foreign Nationals (Non-U.S. Citizens)
Regardless of anticipated length of on-site work, all foreign nationals to be
employed under this contract must:
(a) Have legal visa status with the Immigration and Naturalization Service
(INS);
(b) Have advance approval from the servicing Security Officer in consultation
with the Office of Security.

B. Submittal Requirements – U.S. Citizens

(1) Duration of Onsite Work: 180 to 364 days (between 6 months and 1 year)

For individuals who will be performing work on a DoC site between 180 and 364
days, the Department will perform a Special Agreement Check (SAC). The scope of
the SAC will include checks of the Security/Suitability Investigations Index (SII),
other agency files (INVA), Defense Clearance Investigations Index (DCII), FBI
Fingerprint (FBIF), and the FBI Information Management Division (FBIN).

The Contractor must complete and submit the following form to the Contracting
Officer’s Technical Representative (COTR):

- Form FD-258 (Fingerprint Chart) .

Copies of this form can be obtained from the COTR. Upon receipt of the FD-258, the
COTR will complete form OFI 86C (Special Agreement Check) and will forward both
to the operating unit Security Officer. The security officer will advise the COTR
whether work can commence prior to the suitability determination, based on the
specifics of the situation. The COTR will notify the Contractor of an approved contract
start date as well as favorable findings of the suitability determination.

(2) Duration of Onsite Work: 365 days (1 year) or more 

Individuals proposed to perform work on a DoC site for 1 year (365 days) or
more are required to have a NACI check (National Agency Check Plus Written
Inquiries) 

The Contractor must complete and submit the following forms to the Contracting
Officer’s Technical Representative (COTR):

- Standard Form 85P (SF-85P, Questionnaire for Public Trust Positions), and
- FD-258 (Fingerprint Chart).

Copies of these forms can be obtained from the COTR. Upon receipt of the required
forms, the COTR will forward the forms to the operating unit Security Officer. The
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security officer will advise the COTR whether work can commence prior to the
suitability determination, based on the specifics of the situation. The COTR will notify
the Contractor of an approved contract start date as well as favorable findings of the
suitability determination.

C. Submittal Requirements – Foreign Nationals

All foreign nationals proposed to work on a DoC site will be subject to a Special
Agreement Check (SAC) to determine whether the foreign national has official legal
status in the United States. 

The Contractor must submit the following forms to the COTR for all foreign nationals
proposed to work on a DoC site:

- FD-258 (Fingerprint Chart)
- Form OFI 86C (Special Agreement Check) with signature authorization for

release of information.  

Copies of these forms can be obtained from the COTR. Upon receipt of the required
forms, the COTR will forward the forms to the operating unit Security Officer. The
COTR will notify the Contractor of favorable findings and will notify the Contractor
regarding an approved date to commence work under the contract.

D. Suitability Updates

Any individual (including foreign nationals) processed on the form OFI-86C (Special
Agreement Check) who stays on the contract over 364 days will be required to have
a NACI Complete suitability check to stay on the job site.

E. Notification of Disqualifying Information

If OSY receives disqualifying information on a contract employee, the Contractor,
upon notification of such by the Contracting Officer, must immediately remove the
employee from duties which require access to DOC facilities.

Individuals may be barred from working on the premises of a facility for any of the
following:

1 Conviction of a felony or a crime of violence or of a misdemeanor involving
moral turpitude.

2 Falsification of information entered on security screening forms or on other
documents submitted to the Department.

3 Improper conduct once performing on the contract, including criminal,
infamous, dishonest, immoral, or notoriously disgraceful conduct or other
conduct prejudicial to the Government regardless of whether the conduct
directly related to the contract.

4 Any behavior judged to pose a potential threat to departmental personnel
or property.

.
Failure to comply with the requirements may result in termination of this contract.
Compliance with these requirements shall not be construed as providing a contract
employee clearance to have access to classified information

H.6 AUTHORIZATION OF GOVERNMENT PAID TRAVEL

Travel may be necessary in order to accomplish certain task(s) contained in this Contract. Travel must
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be deemed necessary and authorized by the COTR in order to be paid for by the Government.  Except
for exceptional circumstances, travel will not be reimbursed at more than applicable rates cited in the
Government travel regulation.

H.7 OBSERVANCE OF LEGAL HOLIDAYS AND EXCUSED ABSENCE

(a) The Government hereby provides NOTICE and Contractor hereby acknowledges
RECEIPT that Government personnel observe the listed days as holidays:

New Year’s Day Martin Luther King’s Birthday
President’s Day Memorial Day
Independence Day Labor Day
Columbus Day Veteran’s Day
Thanksgiving Day Christmas

(b) In addition to the days designated as holidays, the Government observes the
following days:

Any other day designated by Federal Statute
Any other day designated by Executive Order
Any other day designated by the President’s Proclamation

©) It is understood and agreed between the Government and the Contractor that
observance of such days by Government personnel shall not otherwise be a reason
for an additional period of performance, or entitlement to compensation except as
set forth within the task order and the Contractor Price Proposal.  If the contractor
believes that an unplanned absence impacted the price or period of performance
they should notify the Contracting Officer of the changed condition and submit a
claim for equitable adjustment (see FAR 52.233-1).

d. Nothing in this clause abrogates the rights and responsibilities of the parties relating
to “stop work” provisions as cited in other sections of this task order.
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SECTION J - ATTACHMENTS

J.1 COST PROPOSAL FORMAT

Offeror Name:
POC:
Telephone:

Direct Labor   Direct
Category Labor Rate Hours Amount

(Insert proposed labor category(s) $        0.00
$        0.00

A. Total Direct Labor $        0.00

Indirect Cost
Fringe % $        0.00
Overhead % $        0.00
G&A % $        0.00

B. Total Indirect Cost $        0.00

Other Direct Costs (ODCs) Including Handling Fees
Travel $        0.00
Misc. Other Direct Costs (Identify) $        0.00
Subcontractor Costs $        0.00
ODC Handling Fee $        0.00

C. Total ODCs $        0.00

D. Fee or Profit % $        0.00

Total Proposed Price Exclusive of Incentive (A+B+C+D) $        0.00

E. Incentive Fee 1% $         0.00

Total Proposed Price Including Incentive $        0.00
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO CONTRACTOR

L.1  ACQUISITION SCHEDULE

Not needed for this sample task.  Submission of the sample task proposal is to be simultaneous with
the submission of the contract proposal.

L.2 TECHNICAL PROPOSALS

Offerors shall not include any price in the Technical Proposal for this sample task.  Offeror proposals
must include the following:

1. Task Order Management Plan including use of subcontractors, phase-in/phase-out
plans, and other task management considerations.

2. Technical Approach Description - a description of the approach and methodology or
technique to accomplish the task order including quality control procedures.  A brief
description of each subtask work element shall be included.

(c) Deliverable Schedule and Description showing when each draft, section, or final
deliverable will be submitted and the length of the Government review acceptance
time for that deliverable.  The deliverables shall be described in sufficient detail to
allow Government evaluation. 

(d) Staffing Plan - The Contractor shall submit a Staffing Plan that clearly demonstrates
their ability to accomplish the work set forth in this task order.  The Contractor shall
submit resumes for all personnel that it deems to be necessary to task order success
showing the credentials of those individuals to successfully complete the task order. 
The Contractor shall note which of those personnel will be designated as Key
Personnel.  The Contractor shall not remove any designated Key Person from the
task order until the entire task order is complete.

(e) Proposed Task Schedule shall be provided in sufficient detail to allow the
Government to monitor Contractor progress.

(f) Critical Dependencies shall be listed if so warranted.

Offerors must submit a technical proposal that addresses each task requirement.  

Technical Proposals shall be limited to 10 pages not including resumes.  Resumes shall be limited to 2
pages each.

The Technical Proposal for this sample task must be simultaneously submitted as a separate and
labeled section of the offeror’s Technical Proposal in response to the Request For Proposals (RFP). 
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L.3 PRICE PROPOSALS

Offerors must submit a written Price Proposal simultaneously with submission of the offeror Price
Proposal in response to the RFP.  Cost Plus Fixed Fee proposals are acceptable.  Offerors are
requested to submit their own payment schedule in accordance Section J, Cost Proposal Format.

Proposals submitted shall clearly explain and delineate all task order costs, i.e., direct labor, fringe,
overhead, G&A, travel, other direct costs, subcontractor costs, handling fees, and fixed fee or profit. 
The offeror shall use the first year indirect rates specified in the contract Price Proposal to calculate
prices.  

The Service Contract Act is applicable to this task order.  Offerors should maintain copies of all offer
price/cost worksheets.    
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SECTION M - PROPOSAL EVALUATION

M.1 TECHNICAL PROPOSAL EVALUATION

Not separately required for this sample task.  The evaluation of sample tasks are covered in the RFP
Section M.

M.2 PRICE/TECHNICAL PROPOSAL TRADE-OFF AND AWARD DECISION

The Government prefers a Cost Plus Fixed Fee for this sample task.  As a cost-type pricing scheme is
proposed, a risk assessment will be included as part of the evaluation of the price proposal.  Award of
the contract will be based on best value to the Government and is defined in detail in Section M of the
RFP.
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ATTACHMENT F
SAMPLE TASK 3, REQUEST FOR PROPOSAL

HYDROLOGY LABORATORY
HYDROLOGIC SCIENCE AND MODELING BRANCH
DERIVATION OF ROUTING PARAMETERS FOR DISTRIBUTED HYDROLOGIC MODELING

SECTION B - SUPPLIES OR SERVICES AND PRICE/COST

B.1 Price/Offer Schedule

NOAA’s National Weather Service (NWS) requires a study to research and develop new science
resulting in distributed parameter hydrologic models for improved river and flash flood forecasting.  

The Government prefers a Cost Plus Fixed Fee (CPFF) pricing on this task

B.2 Budget Estimate

The life cycle estimate for this task order is $187,000.00.

B.3 Incumbent Contractor

This is a new task, there is no incumbent contractor.
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SECTION C - STATEMENT OF NEED AND PERFORMANCE REQUIRED

C.1 BACKGROUND AND PURPOSE

The National Weather Service (NWS) is uniquely mandated among Government agencies to provide
forecasts of the Nation's rivers.  The NWS is actively developing distributed parameter hydrologic
models for improved river and flash flood forecasting.  The purpose of this task order is to provide
basic research to scientifically evaluate and prove two recently developed approaches to improve the
prediction models. 

C.2 SCOPE OF WORK/OBJECTIVE

The National Weather Service (NWS) is uniquely mandated among Government agencies to provide
forecasts of the Nation's rivers.  The NWS accomplishes this mission by executing the NWS River
Forecast System (NWSRFS) at 13 River Forecast Centers (RFCs) across the United States.   NWSRFS
is a very comprehensive suite of operational algorithms and procedures for real-time data ingest and
processing, generation of forecast values of precipitation and temperature, hydrologic and hydraulic
modeling, state updating, and display of results. 

The Hydrology Laboratory (HL) of the Office of Hydrologic Development (OHD) is actively developing
distributed parameter hydrologic models for improved river and flash flood forecasting.  Recently, the
HL has developed the Research Modeling System (HL-RMS) (Koren et al., 2003; Reed et al., 2002) to
facilitate the transition from traditional lumped modeling to higher spatial and temporal resolution
hydrologic modeling. This effort is largely driven by the availability of the Nation wide coverage of
NWS NEXRAD radar precipitation estimates and other spatial data sets.

HL-RMS is a framework for evaluating lumped, semi-distributed, and fully distributed hydrologic
modeling approaches.  Currently, HL-RMS uses a 4-km (~16 sq. km) gridded representation of a
watershed.  Within each grid, the current version of HL-RMS uses the conceptual Sacramento Soil
Moisture Accounting (SAC-SMA) model to transform rainfall to runoff. 

Within each cell, both hillslope and channel routing of runoff volumes are performed.  To produce
realistic flow lengths for hillslope routing, each cell is divided into a number of conceptual hillslopes
using a drainage density parameter (Figure 1).  Water is routed over each hillslope to a main channel
segment within a cell, and the main channel passes water to the next downstream cell.  Hillslope and
channel routing in each cell is achieved using a simultaneous solution of the continuity equation and
the kinematic approximation to the full St. Venant equations for unsteady flow.

C.3 TASK REQUIREMENTS

C.3.1 Perform Basic Research

Basic research is requested to evaluate two  approaches  developed in HL to derive hillslope and
channel kinematic routing parameters for each grid or computational element in the distributed basin
representation.  These parameters include cross sectional area, top width, and roughness for simple
and compound channel shapes. The approach uses flow measurements taken at  the US Geological
Survey (USGS) stream gages.  These measurements consist of discharge, flow area, and top width of
flow for selected events.  An empirical geomorphological relationship is used for translating the gaged
outlet measurements to each computational element.   The requested research involves evaluating the
HL methodologies over a large region containing many stream gage sites.  

The task order will contain these separate steps as follows:

1. Review current HL methodology.
2. Select testing region in conjunction with HL
3.         Collect any needed USGS measurements (readily available from USGS web sites). 

Collect  digital terrain data sets if not available from HL. 
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4. Apply HL methodology.  This step should include the generation of hillslope/channel
routing parameters at locations having observations and/or known values of the
needed parameters.  This should be done over a large geographic region having
many gage sites. 

5. Evaluate HL methodology against observed and/or measured data.
6. Make recommendations for improvements to HL methodology. 

The Contractor shall closely coordinate task efforts with the Hydrology Laboratory, Hydrologic Science
and Modeling Branch representatives. 

C.3.2 Deliverables

A formal draft and final report detailing the recommendations for routing parameter estimation.  The
report also shall include the developed data sets used to prove the approaches. 

C.4 SCHEDULE

The Government estimates that this task will take 12 months to complete.  
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SECTION D - PACKING AND MARKING

D.1 REPORT MARKING AND DELIVERIES

Markings and delivery for required reports , papers, and documentation will be communicated to the
Contractor as needed by the Contracting Officer’s Technical Representative (COTR).  All
documentation shall be delivered to:

To be completed by the Government at the time of award
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 TASK ORDER PERFORMANCE MEASURES AND REPORTING

E.1.1 Performance and Incentives

The Government estimate for this task is to complete all subtasks 12 months from the date of award. 
The 12 month estimate is the performance measure that will be used to determine the performance
incentive and disincentive.  The work required by the task order resulting from this Request For
Proposals shall be performed at a location furnished by the contractor.  Certification by the
Government of satisfactory services provided is contingent upon the contractor performing in
accordance with the terms and conditions of the Advance Hydrologic Prediction Service (AHPS)
contract, this task order, and with the Contractor Technical and Price Proposal, and all amendments. 
The Government requires complete (100%) compliance with all task requirements to qualify for an
incentive.  The Contractor shall accomplish the work described herein in accordance with the
performance metrics specified below.  



100

Criteria Required Service Performance Standard Monitoring
Method/Frequency

Incentives /
Disincentives

Task Order
Performance Length of
11 months or less

100% completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Excellent Past
Performance Rating

Task Order
Performance Length of
11 - 12 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Above Average Past
Performance Rating

Task Order
Performance Length of
12 - 13 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3  Average Past
Performance Rating

Task Order
Performance Length of
13 - 14 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Below  Average Past
Performance Rating

Task Order
Performance Length of
over 14 months

100% Completion of task
effort and Government
acceptance of all
deliverables as defined in
Section C

12 months to complete
all task order items as
defined in Section C

At completion of Subtask 3 Unacceptable Past
Performance Rating

The above ratings assumes the Government has not caused the Contractor to delay progress.  The length of Government caused delays will
be subtracted from the total time to calculate the Contractors task duration for the purposes of the incentive/disincentive in the above table.
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E.2 REPORTING

Performance under this task order shall be highlighted in the Contractor’s Monthly Status Report.  

E.3 INSPECTION AND ACCEPTANCE

Final inspection and acceptance of all work performed, reports, and other deliverables will be
conducted by the SERFC Project Officer and reported to the COTR.

E.5 NOTICE TO THE GOVERNMENT OF DELAYS

In the event the Contractor encounters a difficulty in either meeting performance requirements,
anticipates difficulty in complying with task requirements, or has knowledge that any actual or
potential situation is delaying or threatens to delay the timely performance of this task order, the
Contractor shall immediately notify the Contracting Officer, the COTR, and the Project Officer in
writing providing the pertinent details.  This provision shall not be construed as a waiver by the
Government of any delivery schedule or date or of any rights or remedies provided by law or under
this task order.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The period of performance for this task order shall be from award through completion.  The
Government estimate is the performance should be completed in 12 months from award.  

F.2 ACCESS TO FACILITIES

The Contractor will be given as needed access to the Hydrology Lab in the Silver Spring, MD location
that is adjacent to the Metro Center during normal business hours.  Normal business hours are an 8
hour day including the core hours of 9:30 a.m. to 3:00 p.m.
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SECTION G - TASK ORDER ADMINISTRATION

G.1 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE

Not required for this sample task.

G.2 PROJECT OFFICER

Not required for this sample task.

G.3 INVOICES

Not required for this sample task.
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SECTION H - SPECIAL TASK ORDER REQUIREMENTS

H.1 AUTHORITY

NOAA/NWS will authorize award of this task order through the Contracting Officer.

H.2 KEY PERSONNEL

There are no key personnel requirements for this task order.  However, the Government believes that
the Contractor assigned personnel should have an in depth knowledge of surface water hydrology and
hydraulics, knowledge and experience in the use of kinematic and other approximations to the full St.
Venant equations for 1-dimensional unsteady flow, and knowledge and skills with digital terrain
modeling and geomorphology. 

H.3 GOVERNMENT FURNISHED EQUIPMENT, DATA, AND RESOURCES

The Government will not provide the Contractor with any equipment to perform this task.  This task
shall be performed by the Contractor at the Contractor’s facilities.  The Government will provide the
data specified in Section C and also will provide SERFC personnel resources to complete Contractor
requests for that data in a timely manner.

The HL will supply data sets that have already been collected or produced at the time the task order is
awarded. 

H.4 SECTION 508 ACCESSIBILITY

All electronic and information technology (EIT) procured through this task order must meet the
applicable accessibility standards at 36 CFR 1194, unless an agency exception to this requirement
exists.  (36 CFR 1194 implements Section 508 of the Rehabilitation Act of 1973, as amended, and is
viewable - PART 1194) at:

URL - http://www.access-board.gov/sec508/508standards.htm

The following standards have been determined to be applicable to this task order:

X 1194.21 Software Applications and operating system
X 1194.22 Web-based Intranet and Internet information and applications
X 1194.23 Telecommunications products
__ 1194.24 Video and multimedia products
__ 1194.25 Self contained, closed products
__ 1194.26 Desktop and portable computers

 
The standards do not require the installation of specific accessibility-related software or the
attachment of an assistive technology devise, but merely require that the EIT be compatible with such
software and devices so that it can be made accessible if so required by the agency in the future.

The Contractor shall indicate, for each line item in the schedule, whether each product or service is
compliant or non-compliant with the accessibility standards at 36 CFR 1194.  Further, the proposal
must indicate where full details of compliance can be found (e.g. vendor’s website or other exact
location.

H.5 SECURITY 1352.237-72 SECURITY PROCESSING REQUIREMENTS FOR
CONTRACTOR/SUBCONTRACTOR PERSONNEL WORKING ON A DEPARTMENT OF
COMMERCE SITE (LOW AND MODERATE RISK CONTRACTS) (MAR 2000)

A. Security Processing Requirements

http://www.access-board.gov/sec508/508standards.htm
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(1) U.S. Citizens Working on DoC Site
All contractor (and subcontractor) personnel proposed to work on the premises
of a Department of Commerce site for 180 days or more must undergo
security processing by the Department’s Office of Security (OSY) to be eligible
to work on the site.

(2) Foreign Nationals (Non-U.S. Citizens)
Regardless of anticipated length of on-site work, all foreign nationals to be
employed under this contract must:
(a) Have legal visa status with the Immigration and Naturalization Service
(INS);
(b) Have advance approval from the servicing Security Officer in consultation
with the Office of Security.

B. Submittal Requirements – U.S. Citizens

(1) Duration of Onsite Work: 180 to 364 days (between 6 months and 1 year)

For individuals who will be performing work on a DoC site between 180 and 364
days, the Department will perform a Special Agreement Check (SAC). The scope of
the SAC will include checks of the Security/Suitability Investigations Index (SII),
other agency files (INVA), Defense Clearance Investigations Index (DCII), FBI
Fingerprint (FBIF), and the FBI Information Management Division (FBIN).

The Contractor must complete and submit the following form to the Contracting
Officer’s Technical Representative (COTR):

- Form FD-258 (Fingerprint Chart) .

Copies of this form can be obtained from the COTR. Upon receipt of the FD-258, the
COTR will complete form OFI 86C (Special Agreement Check) and will forward both
to the operating unit Security Officer. The security officer will advise the COTR
whether work can commence prior to the suitability determination, based on the
specifics of the situation. The COTR will notify the Contractor of an approved contract
start date as well as favorable findings of the suitability determination.

(2) Duration of Onsite Work: 365 days (1 year) or more 

Individuals proposed to perform work on a DoC site for 1 year (365 days) or
more are required to have a NACI check (National Agency Check Plus Written
Inquiries) 

The Contractor must complete and submit the following forms to the Contracting
Officer’s Technical Representative (COTR):

- Standard Form 85P (SF-85P, Questionnaire for Public Trust Positions), and
- FD-258 (Fingerprint Chart).

Copies of these forms can be obtained from the COTR. Upon receipt of the required
forms, the COTR will forward the forms to the operating unit Security Officer. The
security officer will advise the COTR whether work can commence prior to the
suitability determination, based on the specifics of the situation. The COTR will notify
the Contractor of an approved contract start date as well as favorable findings of the
suitability determination.

C. Submittal Requirements – Foreign Nationals
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All foreign nationals proposed to work on a DoC site will be subject to a Special
Agreement Check (SAC) to determine whether the foreign national has official legal
status in the United States. 

The Contractor must submit the following forms to the COTR for all foreign nationals
proposed to work on a DoC site:

- FD-258 (Fingerprint Chart)
- Form OFI 86C (Special Agreement Check) with signature authorization for

release of information.  

Copies of these forms can be obtained from the COTR. Upon receipt of the required
forms, the COTR will forward the forms to the operating unit Security Officer. The
COTR will notify the Contractor of favorable findings and will notify the Contractor
regarding an approved date to commence work under the contract.

D. Suitability Updates

Any individual (including foreign nationals) processed on the form OFI-86C (Special
Agreement Check) who stays on the contract over 364 days will be required to have
a NACI Complete suitability check to stay on the job site.

E. Notification of Disqualifying Information

If OSY receives disqualifying information on a contract employee, the Contractor,
upon notification of such by the Contracting Officer, must immediately remove the
employee from duties which require access to DOC facilities.

Individuals may be barred from working on the premises of a facility for any of the
following:

1 Conviction of a felony or a crime of violence or of a misdemeanor involving
moral turpitude.

2 Falsification of information entered on security screening forms or on other
documents submitted to the Department.

3 Improper conduct once performing on the contract, including criminal,
infamous, dishonest, immoral, or notoriously disgraceful conduct or other
conduct prejudicial to the Government regardless of whether the conduct
directly related to the contract.

4 Any behavior judged to pose a potential threat to departmental personnel
or property.

.
Failure to comply with the requirements may result in termination of this contract.
Compliance with these requirements shall not be construed as providing a contract
employee clearance to have access to classified information

H.6 AUTHORIZATION OF GOVERNMENT PAID TRAVEL

Travel may be necessary in order to accomplish certain task(s) contained in this Contract. Travel must
be deemed necessary and authorized by the COTR in order to be paid for by the Government. Except
for exceptional circumstances, travel will not be reimbursed at more than applicable rates cited in the
Government travel regulation.

H.7 OBSERVANCE OF LEGAL HOLIDAYS AND EXCUSED ABSENCE

(a) The Government hereby provides NOTICE and Contractor hereby acknowledges
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RECEIPT that Government personnel observe the listed days as holidays:

New Year’s Day Martin Luther King’s Birthday
President’s Day Memorial Day
Independence Day Labor Day
Columbus Day Veteran’s Day
Thanksgiving Day Christmas

(b) In addition to the days designated as holidays, the Government observes the
following days:

Any other day designated by Federal Statute
Any other day designated by Executive Order
Any other day designated by the President’s Proclamation

©) It is understood and agreed between the Government and the Contractor that
observance of such days by Government personnel shall not otherwise be a reason
for an additional period of performance, or entitlement to compensation except as
set forth within the task order and the Contractor Price Proposal.  If the contractor
believes that an unplanned absence impacted the price or period of performance
they should notify the Contracting Officer of the changed condition and submit a
claim for equitable adjustment (see FAR 52.233-1).

4. Nothing in this clause abrogates the rights and responsibilities of the parties relating
to “stop work” provisions as cited in other sections of this task order.
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SECTION J - ATTACHMENTS

J.1 COST PROPOSAL FORMAT

Offeror Name:
POC:
Telephone:

Direct Labor   Direct
Category    Labor Rate Hours Amount

(Insert proposed labor category(s) $        0.00
$        0.00

A. Total Direct Labor $        0.00

Indirect Cost
Fringe % $        0.00
Overhead % $        0.00
G&A % $        0.00

B. Total Indirect Cost $        0.00

Other Direct Costs (ODCs) Including Handling Fees
Travel $        0.00
Misc. Other Direct Costs (Identify) $        0.00
Subcontractor Costs $        0.00
ODC Handling Fee $        0.00

C. Total ODCs $        0.00

D. Fee or Profit % $        0.00

Total Proposed Price (A+B+C+D) $        0.00
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Drainage Density Illustrated
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Actual Channel
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J.2 REFERENCES

Koren, V., M. Smith, S. Reed, Z. Zhang, 2003, "Hydrology Laboratory Research Modeling System of
the National Weather Service," submitted to the Journal of Hydrology. 

Reed, S., V. Koren, Z. Zhang, M. Smith, D.J. Seo, 2002, "Distributed Modeling for Improved NWS
River Forecasts," Proceedings of the Second Federal Interagency Hydrologic Modeling Conference, Las
Vegas, NV, July 28-August 1.

Figure 1.  Conceptual hillslopes within a NEXRAD cell (left) and actual drainage areas within a cell
(right).
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO CONTRACTOR

L.1 ACQUISITION SCHEDULE

Not needed for this sample task.  Submission of the sample task proposal is to be simultaneous with
the submission of the contract proposal.

L.2 TECHNICAL PROPOSALS

Offerors shall not include any price in the Technical Proposal for this sample task.  Offeror proposals
must include the following:

1. Task Order Management Plan including use of subcontractors, phase-in/phase-out
plans, and other task management considerations.

2. Technical Approach Description - a description of the approach and methodology or
technique to accomplish the task order including quality control procedures.  A brief
description of each subtask work element shall be included.

(c) Deliverable Schedule and Description showing when each draft, section, or final
deliverable will be submitted and the length of the Government review acceptance
time for that deliverable.  The deliverables shall be described in sufficient detail to
allow Government evaluation. 

(d) Staffing Plan - The Contractor shall submit a Staffing Plan that clearly demonstrates
their ability to accomplish the work set forth in this task order.  The Contractor shall
submit resumes for all personnel that it deems to be necessary to task order success
showing the credentials of those individuals to successfully complete the task order. 
The Contractor shall note which of those personnel will be designated as Key
Personnel.  The Contractor shall not remove any designated Key Person from the
task order until the entire task order is complete.

(e) Proposed Task Schedule shall be provided in sufficient detail to allow the
Government to monitor Contractor progress.

(f) Critical Dependencies shall be listed if so warranted.

Offerors must submit a technical proposal that addresses each task requirement.  

Technical Proposals shall be limited to 10 pages not including resumes.  Resumes shall be limited to 2
pages each.

The Technical Proposal for this sample task must be simultaneously submitted as a separate and
labeled section of the offeror’s Technical Proposal in response to the Request For Proposals (RFP). 
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L.3 PRICE PROPOSALS

Offerors must submit a written Price Proposal simultaneously with submission of the offeror Price
Proposal in response to the RFP.  Cost Plus Fixed Fee proposals are acceptable.  Offerors are
requested to submit their own payment schedule in accordance Section J, Cost Proposal Format.

Proposals submitted shall clearly explain and delineate all task order costs, i.e., direct labor, fringe,
overhead, G&A, travel, other direct costs, subcontractor costs, handling fees, and fixed fee or profit. 
The offeror shall use the first year indirect rates specified in the contract Price Proposal to calculate
prices.  

The Service Contract Act is applicable to this task order.  Offerors should maintain copies of all offer
price/cost worksheets.    
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SECTION M - PROPOSAL EVALUATION

M.1 TECHNICAL PROPOSAL EVALUATION

Not separately required for this sample task.  The evaluation of sample tasks are covered in the RFP
Section M.

M.2 PRICE/TECHNICAL PROPOSAL TRADE-OFF AND AWARD DECISION

The Government prefers a Cost Plus Fixed Fee for this sample task.  As a cost-type pricing scheme is
proposed, a risk assessment will be included as part of the evaluation of the price proposal.  Award of
the contract will be based on best value to the Government and is defined in detail in Section M of the
RFP.
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ATTACHMENT G
PAST PERFORMANCE QUESTIONNAIRE

1.  Background Information (for person filling out the questionnaire):
First Name:
      Last Name:
      Rank:      
Title:
      Organization:      
Phone:
     Fax:      

E-Mail Address:      
Dates of involvement:
(6 month minimum) From:

     
To:

     

2.  Contract Information (for the contract involved):
Company:      
Division:      
Contract #:      
Dollar Value: $     . Million Thousand

Work: Complete Ongoing

Award date:      
Description of
Support:

Please describe the science, technology, and scope of the project.  (In addition to
describing the end item deliverable, please indicate any significant interim products
delivered in the past five years)      

Target Cost: On         Above          Below             By:                    %

                            
Schedule: On          Ahead          Behind          By:                    Months
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3.  Performance Survey

Based on your knowledge of the contract identified above, please provide your assessment of how well
the contractor performed on each of the following questions.  It is very important to keep in mind that
only performance in the past five years (after 12/31/97) is relevant.   If you cannot answer any
questions, please indicate with N/A.

Excellent: Of exceptional merit; exemplary performance in a timely,
efficient, and economical manner; very minor (if any)
deficiencies with no adverse effect on overall
performance.

Good: Very effective performance, fully responsive to contract
requirements; contract requirements accomplished in a
timely, efficient, and economical manner for the most part;
only minor deficiencies.

Acceptable: Effective performance; fully responsive to contract
requirements; reportable deficiencies, but with little
identifiable effect on overall performance.

Weak: Does not meet minimum acceptable standards in one or
more areas; remedial action required in one or more areas;
deficiencies in one or more areas which adversely affect
overall performance.

Inadequate: Does not meet minimum acceptable standards in any area
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3.A  Technical Performance

3.A.1.  Overall performance in planning and controlling the program.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak (  ) Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.A.2.  Quality of services and support provided.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  ) Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.A.3.  Initiative in identifying and resolving problems (causes, impacts, and resolutions)

Rating:  (  )Excellent  (  ) Good  (  )Acceptable  (  )Weak  (  ) Inadequate 
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.A.4.  Effectiveness of contract administration and company capabilities including resource
management efficiency, software management, hardware and software integration and testing,
and design and enhancement planning.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  ) Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.A.5.  Completeness of system documentation such as system/subsystem configuration, 
software documentation,  and procedures.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
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3.A.6.  Contractor’s  ability to correct performance deficiencies.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.A.7.  Contractor timeliness in correcting  system problems.
 
Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.A.8   Contractor timeliness in providing routine deliverables.

Rating: (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
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3.B.   Program Management

3.B.1  Ability to build effective working relationships with associate contractors, subcontractors
and the Government in a team environment.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.B.2.  Ability to use metrics and other tools to accurately measure and track programs.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_______________________________________________________________________________________
__________________________________________________________________________________________________
__________________________________________________________________________________________________
__________________________________________________________________________________________________

3.B.3  Ability to provide qualified personnel resources to fulfill  requirements.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.B.4.  Ability to effectively plan efforts, provide realistic cost and schedule estimates, etc.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:_________________________________________________________________________
__________________________________________________________________________________
__________________________________________________________________________________

3.B.5 Ability to control costs and maintain a budget.

Rating:  (  )Excellent  (  )Good  (  )Acceptable  (  )Weak  (  )Inadequate
Comments:                                                                                                                                                   
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ATTACHMENT H
AWARD TERM PLAN

1.0 Introduction

This Award Term Plan is the basis for evaluation of the contractor’s performance and for presenting an
assessment of that performance to the Term Determining Official (TDO). The evaluation for the number of
term points to be awarded will begin at the start of the contract.  Award-term contracting is effective when:

• Performance metrics are objective,
• A long-term business relationship is of value to the Government and to the contractor, and
• The expected outcomes are known up front

The specific criteria and procedures used for assessing the contractor’s performance and for determining the
award term earned are described herein. All TDO decisions regarding the award term points, including, but
not limited to, the number of points, if any; the methodology used to calculate the points; the calculation of
the points; the contractor’s entitlement to the points; and the nature and success of the contractor’s
performance, are final and not subject to the Disputes Clause.  The award term will be provided to the
contractor through unilateral contract modifications based upon points earned as determined by the TDO. 

2.0 Organization

The award term organization includes the TDO and an Award Term Review Board (ATRB) consisting of a
chairperson, the Contracting Officer, a recorder, other functional area participants, advisory members, and
the performance monitors.

3.0 Responsibilities

1. Term Determining Official. The TDO approves the award term plan and any significant
changes to it. The TDO reviews the recommendations of the ATRB, considers all pertinent
data, and determines the earned award term points for each evaluation period. The TDO
appoints the ATRB chairperson.

2. Award Term Review Board Chairperson.  The ATRB chairperson chairs the meetings of the
ATRB and appoints the non-mandatory members of the board and the performance
monitors. The ATRB chairperson briefs the TDO on recommended earned term amounts and
the contractor’s overall performance and recommends award term plan changes to the TDO.

3. Award Term Review Board. ATRB members review performance monitors’ evaluation of the
contractor’s performance, consider all information from pertinent sources, prepare interim
performance reports, and arrive at the earned award term points recommendation to be
presented to the TDO. The ATRB will also recommend changes to this plan.  An assessment
of the contractor’s performance will be done on a yearly basis.

4. ATRB Recorder. The ATRB recorder is responsible for coordinating the administrative actions
required by the performance monitors, the ATRB, and the TDO.

5. Contracting Officer (CO). The CO is the liaison between contractor and Government
personnel. Subsequent to the TDO decision, the CO evaluates the award term points
available and modifies the contract period of performance, if necessary, to reflect the
decision.

6. Performance Monitors.  Performance monitors maintain written records of the contractor’s
performance in their assigned evaluation areas so that a fair and accurate evaluation is
obtained. Monitors prepare interim and end-of-period evaluation reports as directed by the
ATRB.

4.0 Award Term Processes

1. Available Award Term Points. The earned award term points will be based on the
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contractor’s performance during each evaluation period.  An accumulation of positive points
(e.g., +50, +75, or +100) is required for a one-year term extension, while an accumulation
of negative points (e.g., -50, -75, or –100) results in a one-year reduction in the contract
period.  It is important that the point system be tailored to the particular acquisition.

2. Evaluation Criteria. If the CO does not give specific notice in writing to the contractor of any
change to the evaluation criteria prior to the start of a new evaluation period, then the same
criteria listed for the preceding period will be used in the following award term evaluation
period.  Modifications to the plan shall take effect in the next evaluation period.

3. Interim Evaluation Process. Interim evaluations will be conducted at least every six months
beginning with the date of contract award. At the discretion of the TDO, interim evaluations
may take place more frequently, (e.g., at major milestones). The ATRB recorder notifies
ATRB members and performance monitors 14 calendar days before the midpoint of the
evaluation period.  Performance monitors submit their evaluation reports to the ATRB 21
calendar days after this notification. The ATRB determines the interim evaluation results and
notifies the contractor of the strengths and weaknesses for the current evaluation period.
The CO may also issue letters at any other time when it is deemed necessary to highlight
areas of Government concern.

4. End-of-Period Evaluations. The ATRB recorder notifies ATRB members and performance
monitors 14 calendar days before the end of the evaluation period. The contractor presents
its self assessment to the CO within five working days after the end of the evaluation period.
This written assessment of the contractor’s performance throughout the evaluation period
may also contain any information that could be reasonably expected to assist the ATRB in
evaluating its performance. The self-assessment may not exceed 10 pages. Performance
monitors submit their evaluation reports to the ATRB 14 calendar days after the end of the
evaluation period. The ATRB forwards copies to the contractor.  The performance monitors
provide oral presentations to the ATRB.  Twenty-one (21) days after the end of the
evaluation period. The contractor is then given an opportunity to address the performance
monitor evaluations. The ATRB prepares its evaluation report and recommendation
regarding earned or unearned award term points.  The ATRB briefs the evaluation report and
recommendation to the TDO within 30 calendar days after the end of the evaluation period.
The TDO determines the overall award term points for the evaluation period within 45
calendar days after each evaluation period. The TDO letter informs the contractor of the
earned award term points and the total cumulative points. Upon the accumulation of
sufficient award term points, the CO issues a contract modification within 15 calendar days
after the TDO’s decision is made authorizing an award extension or reduction based on the
earned or unearned award term points.

5.0 Award term Plan Change Procedures

Proposed changes to the Award Term Plan will be bilateral.  If either party desires a change to the Award
Term Plan and a mutual agreement cannot be reached, the original Award Term Plan will remain in effect.

6.0 Evaluation Factors for the Award Term Plan

a. Quality

1. Contractor performance measured against individual task order performance metrics
on awarded and completed task orders during the base period 

d. Program and Configuration Management

1. Contractor establishment of effective project and program controls including metrics
2. Contractor’s effectiveness of communication with Government representatives
3. Contractor’s task order history of meeting contractor proposed and Government

accepted schedules

b. Customer Relations/Satisfaction

1. Results of AHPS customer satisfaction measures
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2. Timely response to Government requests

c. Socio-Economic Goal Achievement

1. Contractor’s good faith efforts and success rate in meeting and exceeding the
subcontracting goals included in the approved subcontracting plan

2. Timely compliance with contract reporting requirements
3. Mentoring activities for the various small business program subcontractors working

on the project


